CLV Upper Stage Request for Information Update
January 4, 2007

The Upper Stage SRR, originally planned for a January 8, 2007 kickoff, has been rescheduled.  NASA anticipates industry participation, for those companies that have previously announced as potential prime contractors in response to the Notice of Intent previously issued, at the rescheduled SRR kickoff.  The new dates for the Upper Stage SRR kickoff are anticipated to be released next week.

The Upper Stage Production Draft Request for Proposal (DRFP) has been issued under a pre-solicitation notice for solicitation number NNM07181505R.  Therefore, all future updates specific to the USP effort will be posted to the NAIS website for the pre-solicitation notice for NNM07181505R.  However, updates for the Instrument Unit may continue to be posted at this website.
