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ABBREVIATIONS AND ACRONYMS

Abbreviations and Acronyms
	ACA
	Associate Contractor Agreements

	ADD     
	Architecture Description Document

	ARM      
	Active Risk Management

	ASCS
	Agency Security Configuration Settings

	ASRC       
	Arctic Slope Research Corp. (USTDC contractor)

	ASUS
	Agency Security Update Services

	ATP          
	Authority to Proceed

	BM
	Business Management

	C3
	Command, Control and Communications

	CaLV       
	Cargo Launch Vehicle (Ares V)

	CAPPS
	Checkout, Assembly and Payload Processing Services

	CARD      
	Constellation Architecture Requirements Document

	CCAFS 
	Cape Canaveral Air Force Station 

	CCB
	Configuration Control Board

	CDR          
	Critical Design Review

	CEV          
	Crew Exploration Vehicle (Orion)

	CLV          
	Crew Launch Vehicle (Ares I)

	CM            
	Configuration Management

	CM            
	Crew Module

	CO
	Contracting Officer

	CoF
	Construction of Facilities

	CoFR
	Certification of Flight Readiness

	COTR
	Contracting Officer’s Technical Representative

	CR
	Change Request

	CRADLE
	Trade name for database tool

	CxIRMA
	Constellation Integrated Risk Manager ARM

	CxP
	Constellation Program

	CxPO 
	Constellation Program Office

	DCP    
	Dimensional Control Plan

	DCR
	Design Certification Review

	DDT&E
	Design, Development, Test and Evaluation

	DM    
	Data Management

	DRD         
	Data Requirements Descriptions

	DRL
	Data Requirements List

	E3        
	Electromagnetic Environmental Effects

	ECP
	Export Control Plan

	ECWG
	Export Control Working Group

	ERD 
	Element Requirements Document 

	ESMD
	Exploration Systems Mission Directorate

	EVM
	Earned Value Management

	EVMS
	Earned Value Management System

	FAD         
	Functional Analysis Document

	FAR
	Federal Acquisition Regulation

	FEIT 
	Flight Element Integration Test

	FRR
	Flight Readiness Review

	FTE
	Full Time Equivalent

	FTWG
	Flight Test Working Group

	FY
	Fiscal Year

	GEIT
	Ground Element Integration Testing

	GO
	Ground Operations

	GOP       
	Ground Operations Project

	GS 
	Ground Systems 

	GSCB         
	Ground Systems Control Board

	GSE          
	Ground Systems Equipment

	GSHFD         
	Ground System Human Factors Requirements Document

	GSS          
	Ground Support Systems

	HFD   
	Human Factors Requirements Document

	HQ  
	Headquarters

	ICCA
	ISS Common Communication Adaptor

	ICE
	Integrated Collaborative Environment

	IDD 
	Interface Definition Document

	IDIQ
	Indefinite Delivery Indefinite Quantity

	IDM
	Information and Data Management

	IMP
	Constellation Integrated Master Plan (CxP 70003)     

	IMS
	Constellation Integrated Master Plan Schedule  (CxP 70070)  

	IRD
	Interface Requirements Document

	ISO
	International Organization for Standardization

	ISS            
	International Space Station

	IT  
	Information Technology

	JSC
	Johnson Space Center

	KDP
	Kennedy Documented Procedure

	KHB
	KSC Handbook

	KICS
	Kennedy Integrated Communication Services

	KLXS
	Kennedy LX Support

	KNPD
	Kennedy NASA Procedures and Guidelines

	KNPR
	Kennedy NASA Procedure and Regulation

	KSC
	Kennedy Space Center

	LAS          
	Launch Abort System

	LCC         
	Launch Control Center

	LX
	KSC Ground Operations Office

	MCI
	Mission Critical Information

	MEIT 
	Multiple-Element Integration Test 

	MIS
	Management Information System

	MOA
	Memoranda of Agreement

	MOU  
	Memoranda of Understanding

	NASA
	National Aeronautics and Space Administration

	NCB
	Network Configuration Board

	NFS
	NASA FAR Supplement

	NPR
	NASA Procedural Requirement

	NTP          
	Notice To Proceed

	O & M
	Operations and Maintenance

	OCI
	Organizational Conflict of Interest

	OCSO
	Organizational Computer Security Officer

	OCSR
	Organizational Computer Security Representative

	ORR
	Operations Readiness Review

	PAD          
	Physical Architecture Diagram (Cradle)

	PCB
	Project Control Board

	PDR          
	Preliminary Design Review

	PM            
	Program/Project Manager

	PMR         
	Program Management Report/Review

	POC       
	Point Of Contact

	PPBE          
	Planning, Programming, Budgeting and Execution

	PR
	Purchase Request

	PRB 
	Project Review Board 

	RFP
	Request For Proposal

	RICWG 
	Requirements and Interface Control Working Group

	RID       
	Review Item Discrepancy

	RRP
	Risk Review Panel

	S&MA      
	Safety and Mission Assurance

	SBU            
	Sensitive But Unclassified

	SDR         
	System Design Review

	SE             
	System Engineering

	SE&I        
	System Engineering and Integration

	SECB
	Constellation Systems Engineering Control Board

	SEMP       
	System Engineering Management Plan

	SIG        
	Systems Integration Group

	SIP
	Systems Integration Plan

	SME 
	Subject Matter Expert

	SOW
	Statement of Work

	SPOC
	Shuttle Processing & Operations Contract

	SRB
	Solid Rocket Booster

	SRB
	Standing Review Board

	SRD          
	System Requirements Document

	SRR          
	System Requirements Review

	SSP
	Space Shuttle Program

	T&E
	Test and Evaluation

	T&V  
	Test & Verification

	TBD          
	To Be Determined

	TIG
	Test Integration Group

	TIM          
	Technical Interchange Meeting

	TRR
	Test Readiness Review

	TVR
	Test Verification Requirements

	US             
	United States

	USA
	United Space Alliance

	USTDC    
	University Affiliated Spaceport Technology Development Contract

	V&V
	Verification and Validation

	VAB
	Vehicle Assembly Building

	VPP     
	Voluntary Protection Program

	VR 
	Verification Requirement

	WBS
	Work Breakdown Structure

	WG
	Working Group

	WYE
	Work Year Equivalent
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