

NASA Ames Research Center
NNA12374362R

Acquisition Update #3

Project and Engineering Support Services (PESS)

The purpose of this update is to inform industry that due to the re-structured Statement of Work (SOW) posted on June 7, 2012, the Government will issue a revised draft RFP in late June/early July.

All draft RFP documents currently posted will be revised and re-posted. Industry will be allowed time for comments, and questions, prior to the release of the Final RFP.

Revised Projected Milestones for the Acquisition Cycle:

The revised tentative PESS schedule is as follows:

Re-issue of draft RFP - Late June/Early July

Issuance of Final Solicitation and Final SOW - Mid July/Late July

Proposal(s) - due September 2012 (no less than 45 days following issuance of final solicitation)

Please address any comments or questions to:

AnJennette Contreras-Rodriguez
NASA Ames Research Center
Code JAC, M/S 213-13
Moffett Field, CA 94035-0001

Email: AnJennette.C.Rodriguez@nasa.gov

Note: Information about major upcoming ARC procurement actions is available at: http://ec.msfc.nasa.gov/cgi-bin/eis/eis_apt.cgi