

Solicitation No. NNG12364774R
Summary of Major Changes Between Draft RFP Documents and Final RFP Documents

NOTE: This document attempts to note significant changes made between the Draft RFP and the Final RFP. Although every attempt was made to identify these changes, offerors are responsible for reviewing the final RFP to ensure they are working from the most current requirements.

Reference (In Order)	Change	Reason for Change
SF 1449	SF 1449 is replaced with the most recent version.	Recent FAR update.
RFP 3.2.16	Clause 52.245-1 has been updated with most recent version.	Recent FAR update.
RFP 3.2.17	Clause 52.245-9 has been updated with most recent version.	Recent FAR update
RFP 3.2.37	Clause NFS 1852.245-76 has been deleted.	Revision resulting from internal review.
RFP Part 3.2.42	GSFC clause 52.223-91 SAFETY AND HEALTH--ADDITIONAL REQUIREMENTS has been updated with the FEB 2012 clause.	Recent FAR update.
RFP Part 3.3	FAR clause 52.212-5 CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR EXECUTIVE ORDERS—COMMERCIAL ITEMS has been updated with the April 2012 clause.	Recent FAR update.
RFP Part 5.2.9	Due date for questions has been added.	Revision in accordance with finalizing the RFP.
RFP Part 5.2.10	Site Visit Information dates have been finalized.	Revisions in accordance with finalizing the RFP.
RFP Part 5.2.12 (d)	Technical Merit Volume page count increased to 25 pages.	Revision resulting from response to industry question/comment (#6).
RFP Part 5.2.13 (h)	Secret Facility Clearance is required at time when proposals are due.	Contractor shall have obtained final clearance by the time that proposals are due to ensure schedule is maintained.
RFP Part 5.2.14 (d)	Added a sentence that offers need to explain how they will obtain a fully staffed workforce and comply with the secret clearance (or interim clearance) requirement for each employee prior to beginning work at GSFC.	Revision resulting from internal review to clarify proposal information.
RFP Part 5.2.14 (d)	Note added to Phase-In Plan to identify deliverables due during phase-in	Revision resulting from internal review.
RFP Part 5.4	Updated to latest version and added Alt I to FAR provision 52.212-3.	Recent FAR update and alternate provision inadvertently omitted.
RFP Part 5.4.1	Added NFS 1852.209-73.	New Representation requirement.
RFP Part 5.4.2	Added NFS 1852.209-74.	New Certification requirement.
RFP Part 5.4.3	Added NFS 1852.209-75.	New Representation requirement.
Attachment A, Section 1.0	Site statistics for GISS have been added.	Revision resulting from response to industry question/comment (#12).
Attachment A, Section 2.2	Added: The Contractor shall maintain the secret facility clearance throughout the life of the contract. Deleted: The contractor's facility shall be cleared as of the first day of the contract.	Revision resulting from internal review. To ensure award date is met, contractor's facility shall be cleared at the time that proposals are due.
Attachment A, Section 5.12	Public Key Infrastructure (PKI) function has been removed from the Statement of Work	This function will be performed by the Agency Consolidated End-user Services (ACES) contractor

Solicitation No. NNG12364774R
Summary of Major Changes Between Draft RFP Documents and Final RFP Documents

Reference (In Order)	Change	Reason for Change
Attachment A, Section 10.2.5	Corrective Action Program. Added to first sentence: "...responsibility for correcting deficiencies or shortcomings observed..."	Revision resulting from internal review to clarify responsibilities.
Attachment A, Section 10.3.1	Revised from "State of Maryland Criminal Justice Investigation System" to "National Crime Information Center (NCIC)". The MD system is included in NCIC.	Revision resulting from new service. The MD system is included in the NCIC system.
Attachment A, Sections 10.3.5 and 11.3.3	"Investigations" moved from Greenbelt and WFF, Attachment A, Sections 10.3.5, and 11.3.3 "Criminal Investigations" to general requirements under Section 5.4.	Revision resulting from response to industry question/comment (#22).
Attachment A, Section 10.3.10	The referenced paragraph has been removed from the SOW.	Revision resulting from response to industry question/comment (#15). Officers that have Federal Arrest Authority need to carry out all duties related to their job and that includes testifying in court/other official hearings.
Attachment A, Sections 10.0, 11.0, 12.0, and 13.0	Sections 10.0, 11.0, 12.0, and 13.0 have been revised to reference Sections 1-9 instead of 1-10.	Revision resulting from response to industry question/comment (#23).
Attachment A, throughout	All deliverables identified as due during phase-in have been removed from this SOW	Phase-in deliverables will be identified in the separate Phase-In contract.
Attachment A-1, Page 2	Deleted Physical Security Specialist and added the following statement to the Security Analyst: "Also responsible for conducting security analyses of all incidents on the GSFC and its offsite facilities."	Revision resulting from response to industry question/comment (#16).
Attachment E, Page 7	Reporting Requirements have been separated into two categories.	Revision resulting from internal review.
Attachment F	One mile run requirement has been revised to allow for different time limits based on age	Revision resulting from internal review.
Attachment I	All deliverables identified as due during phase-in have been removed from the Attachment I.	Phase-in deliverables will be identified in the separate Phase-In contract.
Attachment M	DD 254 has been updated.	Revision resulting from internal review.
Attachment N.2	WD CBA for WFF replaced.	Previous CBA had expired.