Statement of Work

for

Slip Ring Refurbishment
1. Introduction

This Statement of Work summarizes the requirements for the refurbishment of an existing slip ring. The slip ring is required to acquire fluctuating pressure data for the TPO turbine test.

2. Task Descriptions

2.1 Slip Ring Refurbishment

The contractor shall clean and repair the damage to the slip ring as noted in the evaluation information provided on the return quotation.

2.2 Report on Failure

Formal report on the probable cause of the slip ring failure (i.e. channel slip) with recommendations on avoiding future failures of this type.

3. Deliverables

A. One (1) refurbished slip ring.

B. One (1) report on probable failure causes.

4. Period of Performance

The period of performance of this order is 16 weeks from the date of award.

5. Notice of Delay

If, because of difficulties, the Contractor becomes unable to complete the delivery order at the time specified, notwithstanding the exercise of good faith and diligent efforts in performing the work called for under this delivery order, the Contractor shall give the Contracting Officer written notice of the anticipated delay and the reasons for it.  The notice and reasons shall be delivered promptly after the condition creating the anticipated delay becomes known to the Contractor, but not less than fourteen (14) calendar days before the completion date specified in this delivery order.

6. Place of Delivery

The Contractor shall ship deliverables to the following address:

National Aeronautics and Space Administration

George C. Marshall Space Flight Center

Experimental Fluid Dynamics Group/ TD74

Attn: Dick Branick
Building 4732 / Room 128

Marshall Space Flight Center, AL  35812

