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TO ALL PROSPECTIVE OFFERORS

SUBJECT:
Question and Answer to Request for Proposal (RFP) NNG05087660R, Fill and Drain Valves, in Support of the Solar Dynamics Observatory (SDO) Project
NASA Goddard Space Flight Center is pleased to provide the following response to a clarification question presented by a prospective offeror.  

Q.1.  “We are filling out the model contract for solicitation NNG05087660R, SDO Fill and Drain Valves. We have found a discrepancy between the model contract and the LRO DILS. The model contract calls for a total of 15 fill and drain valves to be delivered. The LRO DILS call out for a total of 3 fill and drain valves to be delivered. Can you confirm which quantity is correct.”
A.1.  The correct quantity for the LRO DILS requirement should have been four (4), and distribution quantities are as follows:

	Item #
	Description
	Reference
	Quantity
	Delivery Date

	1
	Gas (Helium)
Fill and Drain Valves
	SOW

Sect. 4.1
	3
	10/01/2005

	2
	Fuel (MMH)
Fill and Drain Valves
	SOW

Sect. 4.1
	1
	With Item #1


(End of Question and Answer)

As a result of the above quantity correction, an amendment will be issued to revise Section 5 “OPTION (LRO)” of the Model Contract, and to issue a revised LRO DILS.
Thank you for your interest in this procurement and we look forward to receiving your proposal not later than December 13, 2004.
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