

SOLICITATION NNL0597759E
QUESTIONS AND RESPONSES SEPTEMBER 12-16, 2005

1. **QUESTION:** What factors were taken into consideration why the NASA changed the type of the BID (RFP to IFB)?
RESPONSE: This procurement met the criteria of FAR Part 6.401
2. **QUESTION:** Is there a QA report on the incumbent's performance since the start of the contract?
RESPONSE: Office of Procurement does not release performance data. You may contact the FOIA Office for further assistance.
3. **QUESTION:** Would the Government consider extending the Past Performance Evaluation due date?
RESPONSE: In accordance with Section L.8, the past performance questionnaires are requested by September 16, 2005 but due by September 26, 2005.
4. **QUESTION:** Re: Secret Facility Clearance. Will an Interim Clearance be given while the application for a security upgrade is processed?
RESPONSE: The Defense Security Service (DSS) issues the facility clearances. The DSS will make the decision to issue an Interim or Final Facility Clearance.
5. **QUESTION:** How many janitors are working with the current janitorial contractor? (Total crew size?)
RESPONSE: This information is not germane to the solicitation. Offer should be based on the requirements of the solicitation.
6. **QUESTION:** Current number of employees. What percentages are currently on CBA and WD?
RESPONSE: As previously stated, there are 47 employees on the current contract.
7. **QUESTION:** I have called Local 572 daily for the last two weeks to get seniority and start dates for the LaRC. The only person that can provide this information has been out of the office for personal reasons. They do not have a return date for him at this time. Without this information we would be bidding in the blind. The vacation pay for employees is based on start dates and guestimating these dates incorrectly could cost a contractor thousands of dollars per year. How should we proceed without this necessary information?
RESPONSE: See seniority information provided below.

**SENIORITY LIST
SEPTEMBER 2005**

STATUS	TIME	DATE EMPLOYED
Cleaner	Full	October 15, 1973
Cleaner	Full	May 23, 1983
Vm. Mtn.	Full	November 28, 1983
Cleaner	Full	September 15, 1986
Fl Mtn.	Part	January 11, 1988
Cleaner	Full	February 18, 1988
Cleaner	Full	September 29, 1988
Cleaner	Full	March 1, 1990
Cleaner	Full	March 7, 1991
Vm. Mtn.	Full	March 28, 1996
Vm. Mtn.	Full	April 9, 1997
Cleaner	Full	April 14, 1997
Cleaner	Full	February 17, 1998
Cleaner	Full	May 7, 1998
Fl Mtn.	Part	May 26, 1999
Cleaner	Full	November 7, 2000
Cleaner	Full	January 16, 2001
Cleaner	Full	March 12, 2001
Cleaner	Full	May 14, 2001
Cleaner	Full	June 25, 2001
Cleaner	Full	September 24, 2001
Cleaner	Full	December 10, 2001
Fl Mtn.	Part	April 8, 2002
Fl Mtn.	Part	July 30, 2002
Cleaner	Full	September 16, 2002
Cleaner	Full	October 31, 2002
Cleaner	Full	February 18, 2003
Cleaner	Full	February 18, 2003