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CM FOREWORD 
 
 
This document is a Lunar Reconnaissance Orbiter (LRO) Project Configuration Management 
(CM)-controlled document.  Changes to this document require prior approval of the applicable 
Configuration Control Board (CCB) Chairperson or designee.  Proposed changes shall be 
submitted to the LRO CM Office (CMO), along with supportive material justifying the proposed 
change.  Changes to this document will be made by complete revision. 
 
Questions or comments concerning this document should be addressed to: 
 
LRO Configuration Management Office 
Mail Stop 431 
Goddard Space Flight Center 
Greenbelt, Maryland  20771 
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1.0 INTRODUCTION 

1.1 GENERAL INFORMATION 

The Robotic Lunar Exploration Program  (RLEP) of the National Aeronautics and Space 
Administration (NASA) have stated mission to design, develop, integrate, launch, and operate 
the Lunar Reconnaissance Orbiter (LRO), the first spacecraft to be build as part of the Vision for 
Space Exploration. 
 
The LRO mission is scheduled to launch in October 2008.  The mission will deliver a powerful 
orbiter to the vicinity of the moon to obtain measurements necessary to characterize future 
robotic and human landing sites.  
 
This document defines the work to be performed for Contractor design, development, 
fabrication, and delivery of the LRO Lithium-Ion Battery, from here on referred to as the 
Battery. 

1.2 GENERAL REQUIREMENTS 

The Contractor shall provide the facilities, personnel, services, parts, tools, equipment, and 
materials necessary to design, analyze, manufacture, inspect, test, and deliver: 
   

• 1 Test Battery – battery built to flight design, subject to the acceptance environmental test 
program, then delivered to the Goddard Space Flight Center (GSFC) for life testing  

• 1 Qualification– battery built to flight design, subject to qualification environmental test 
program, then delivered to GSFC for integration and test (I&T) 

• 2 Flight Batteries – batteries built to flight design, subject to acceptance environmental 
test program, then delivered to GSFC 

• 12 test cells – to be delivered to GSFC  
• 2 sets of cell and battery components 

 
In accomplishing the development and delivery of the Battery, the Contractor shall also perform 
the following: 

• Provide data and/or analysis demonstrating that the Battery meets the capacity 
requirements  

• Provide the dimensions, weight, and center of gravity of the Battery 
• Provide a battery handling plan 
• Provide documentation on all materials used in fabricating the Battery 
• Provide documentation and support demonstrating compliance with functional and safety 

requirements described in the Lunar Reconnaissance Orbiter Battery Specification (431-
SPEC-000032) 

• Provide support in developing a thermal analysis of the battery during pre-launch, launch, 
and normal mission operation 
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• Provide support in developing a mechanical analysis of the battery simulated launch and 
deployment 

• Provide support in addressing any reliability concerns/analysis described in Section 5.3 
 
The Contractor shall generate a matrix listing each section in this Statement of Work (SOW) 
reflecting either compliance or non-compliance.  Areas of non-compliance need to be addressed 
by the Contractor demonstrating how they plan to meet the requirement(s) or why it will remain 
non-compliant. 

1.3 DOCUMENTS 

All applicable and reference documentation identified in this document shall apply in the 
situations where they are specifically referenced.  In the event of a conflict between this 
document and the Lunar Reconnaissance Orbiter Battery Performance Specification (431-SPEC-
000032), this document shall take precedence. 
 
1.3.1 Applicable Documents 

431-LIST-000133 Lunar Reconnaissance Orbiter Battery Deliverable Items List and 
Schedule 

431-SPEC-000032 Lunar Reconnaissance Orbiter Battery Performance Specification 

1.3.2 Reference Documents 

ANSI/ASQ9001-2000 Model for Quality Assurance Design, Development, Product, 
Installation, and Servicing 

ASTM-E-595 Standard Test Method for Total Mass Loss and Collected Volatile 
Condensable Materials from Outgassing in a Vacuum Environment 

EEE-INST-002 Instructions for EEE Parts Selection, Screening, Qualification, and 
Derating 

IPC-2221 Generic Standard on Printed Board Design 
IPC-2222 Sectional Design Standard for Rigid Organic Printed Boards 
IPC-2223 Sectional Design Standard for Flexible Printed Boards 
IPC-6011 Generic Performance Specification for Printed Boards 
IPC-6012 Qualification and Performance Specification for Rigid Printed 

Boards 
IPC-6013 Qualification and Performance Specification for Flexible Printed 

Boards 
IPC-A-600 Acceptability of Printed Boards 
IPC-D-275 Design Standard for Rigid Printed Boards and Rigid Printed Board 

Assemblies 
MIL-HDBK-217 Reliability Modeling and Prediction 
MIL-STD-1629 Procedures for Performing an FMEA 
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MSFC-STD-3029 Multiprogram/project common-use document guidelines for the 
selection of metallic materials for stress corrosion cracking 
resistance in sodium chloride environments 

NASA-STD-6001 Flammability, odor, off-gassing and compatibility requirements and 
test procedures for materials in environments that support 
combustion 

NASA-STD-8739.1 Workmanship Standard for Staking and Conformal Coating of 
Printed Wiring Boards and Electronic Assemblies 

NASA-STD-8793.2 Workmanship Standard for Surface Mount Technology 
NASA-STD-8793.3 Requirements for Soldered Electrical Connections 
NASA-STD-8739.4 Requirements for Crimping Interconnecting Cables, Harnesses, and 

Wiring 
NASA-STD-8739.7 Electrostatic Discharge Control 
S-311-M-70 Destructive Physical Analysis Equivalent 
S313-P-003 Procurement Specification for Rigid Printed Boards for Space Flight 

Applications and Other High Reliability Uses  
431-HDBK-000093 Lunar Reconnaissance Orbiter Mechanical Interface Control 

Drawing Guidelines Handbook 
541-PG-8072.1.2 GSFC Fastener Integrity Requirements 
 
1.4 DEFINITION 

In this document, a requirement is identified by “shall,” a good practice by “should”, permission 
by “may”, or “can”, expectation by “will”, and descriptive material by “is.” 
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2.0 MANAGEMENT, REPORTING, DOCUMENTATION, AND REVIEWS 

2.1 MANAGEMENT AND REPORTING 

The Contractor shall designate a single individual who will be given full responsibility and 
authority to manage and administer all phases of the work specified by the contract and ensures 
that all objectives are accomplished within schedule and cost constraints.  This individual shall 
be the focal contact with the NASA/GSFC Contracting Officer’s Technical Representative 
(COTR) for all technical aspects of the battery contract.  The Contractor shall provide for, and 
facilitate the use of this program management function to provide NASA/GSFC reporting and 
real-time insight into the technical and programmatic performance and status of all of the 
Contractor’s responsibilities and activities under the contract.  The Contractor shall provide for 
managing all resources, controlling schedules, managing all engineering, manufacturing and 
procurement activities, configuration management (CM), Quality Assurance (QA), 
documentation control, and distribution.  The Contractor shall provide all facilities, services, and 
personnel necessary to maintain management control over the development of the entire LRO 
battery development program and assure that the contract requirements are fully met.  The 
Contractor’s performance assurance requirements shall flow down to all subcontractors. 
 
The Contractor shall prepare and submit with the proposal a time-phased activity and milestone 
schedule depicting the critical elements/span of design, development, fabrication, assembly, 
inspection, and test, as well as significant procurement events to meet the contract delivery 
schedule.  This schedule shall not be altered, except to depict progress against it. 
 
The Contractor shall prepare and present to the NASA/GSFC COTR monthly status via 
teleconference and a written report.  The report shall be a summary presentation of the period's 
progress, data, problem areas, cost plan vs. actual performance, and activities on-going and 
planned.  The Contractor shall include in the report a copy of the unaltered baseline schedule 
updated to show progress and anticipated completion dates of remaining activities and 
milestones with rationale and margins built-in for delays.  The Contractor shall also assist in 
preparing materials and/or supporting additional reviews, audits, and meetings that occur during 
the contract. 

2.2 DOCUMENTATION 

The Contractor shall ensure the generation and delivery of all documentation as called for in the 
Contract.  In addition to that documentation specifically called for in the Contract, upon request 
by the NASA/GSFC COTR, the Contractor shall make available a copy of any document or data 
generated during this contract performance for review by NASA/GSFC at either the Contractor's 
facility or via the internet.  This includes, but is not limited to, technical reports and 
memorandums, drawings, process controls, schematics, studies, analyses, parts and materials 
data, test data, alerts, etc. 



Battery SOW for the LRO 431-SOW-000125 
  Revision - 

 

 
2-2 

 

2.3 REVIEWS AND MEETINGS 

2.3.1 Cell Design Review 

The Contractor shall organize and present a design review to a GSFC Review Team at the 
Contractor’s facility on a date defined in the contract.  This review shall demonstrate overall 
conformance of the requirements specified in the Lunar Reconnaissance Orbiter Battery 
Performance Specification (431-SPEC-000032) and this SOW.  This review shall cover 
programmatic, technical, test and verification, and QA topics associated with the cell design.  
This review shall also provide an opportunity to review and approve cell Manufacturing Control 
Document (MCD), drawings, GSFC-approved vendor’s cell Specification document, and all 
analyses required for approval before the start of cell fabrication. 
 
The Contractor shall provide NASA/GSFC with cell design data and analysis to show an overall 
compliance with cell requirements, cell acceptance data, and all other data required in the Cell 
Test Data Package to demonstrate the adequacy of the cell design.  At this time, safety and 
reliability concerns shall be discussed, and a plan developed to address the concerns. 
 
The Contractor shall provide to NASA/GSFC a Cell Design Review Presentation Package and 
all other required deliverable data at least fourteen (14) days in advance of the review.  Refer to 
the Lunar Reconnaissance Orbiter Battery Deliverable Items List and Schedule (431-LIST-
000133). 
 
Review minutes shall be prepared and, as a minimum, shall include attendance, action items, 
action item accomplishment responsibility and agreements.  All items shall be in sufficient detail 
to be self-explanatory.  A Design Review Report shall be prepared following the review and, as a 
minimum, contain meeting notice, agenda, review meeting minutes described above and 
responses to all recommendations and action items. 
 
2.3.2 Cell Buy-Off Review 

After cell fabrication and acceptance testing and prior to start of battery build, the Contractor 
shall conduct a Test and Qualification Battery Cell Buy-Off Review (CBR) and a Flight Battery 
CBR to provide NASA/GSFC with cell acceptance data and all other data required in the Cell 
Test Data Package to demonstrate adequacy of each cell lot. 

2.3.3 Battery Design Review 

The Contractor shall organize and present a design review to a GSFC Review Team at the 
Contractor’s facility on a date defined in the contract.  This review shall demonstrate overall 
conformance of the requirements specified in the Lunar Reconnaissance Orbiter Battery 
Performance Specification (431-SPEC-000032) and this SOW, and readiness to begin build of 
the Test Battery.  This review shall cover programmatic, technical, test and verification, and 
quality assurance topics associated with the battery design.  This review shall also provide an 
opportunity to review and approve battery MCD, drawings, and all analyses required for 
approval before the start of battery fabrication. 
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The Contractor shall provide NASA/GSFC with battery design data and analysis to show an 
overall compliance with battery requirements and all other data required to demonstrate the 
adequacy of the battery design.  At this time, safety and reliability concerns shall be discussed, 
and a plan developed to address the concerns. 
 
The Contractor shall provide to NASA/GSFC a Battery Design Review Presentation Package 
and all other required deliverable data at least fourteen (14) days in advance of the review.  Refer 
to the contract schedule for the list of required deliverable data. 
 
Review minutes shall be prepared and, as a minimum, shall include attendance, action items, 
action item accomplishment responsibility and agreements.  All items shall be in sufficient detail 
to be self-explanatory.  A Design Review Report shall be prepared following the review and, as a 
minimum, contain meeting notice, agenda, review meeting minutes described above and 
responses to all recommendations and action items. 

2.3.4 Pre-Environmental Review 

The Contractor shall organize and conduct a Pre-Environmental Review (PER) at the 
Contractor’s facility before the test program begins.  This review shall demonstrate overall 
conformance of the requirements specified in the Lunar Reconnaissance Orbiter Battery 
Performance Specification (431-SPEC-000032) and this SOW for this phase of the procurement.  
This review shall cover programmatic, technical, test and verification, and QA topics.  This 
review shall also provide an opportunity to review Qualification, and/or Acceptance Test Plans 
and Procedures and all analyses required to approve the testing of the hardware. 

2.3.5 Battery Buy-Off Review 

The Contractor shall conduct a Battery Buy-Off Review (BBR) to present results of battery 
testing and battery compliance with all requirements.  In addition, the Contractor shall make the 
Battery Data Book available for NASA/GSFC approval. 
 
2.3.6 Pre-Shipment Review 

The Contractor shall hold a Pre-Shipment Review (PSR) at the Contractor's plant at the 
completion of Qualification, and/or Acceptance Verification Tests and prior to shipment of the 
hardware to NASA/GSFC.  A PSR shall be held prior to the delivery of each hardware item.  A 
Data Delivery Package (reference 3.2.6) shall be presented for review at each PSR.  Particular 
attention should be placed on reviewing any new data since the BBR or PER. 

The Battery shall be conditionally accepted at the Contractor’s facility following successful 
completion of testing, BBR, and PSR, including the satisfactory closeout of all open items.  Final 
acceptance of the Battery shall be performed by the LRO COTR at NASA/GSFC and shall be 
based on an inspection of the Battery for any shipping damage and successful GSFC Receive and 
Inspection (R&I), and testing. 
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2.3.7 Technical Interchange Meetings 

The Contractor shall plan for informal, face-to-face technical interchange meetings (TIMs) to be 
held at the Contractor facilities. These TIMs shall support review and coordination of technical 
issues including, but not limited to, parts, test plans, test procedures, software changes, design 
modifications, and design analyses.  The TIM meeting notice shall be seven (7) calendar days in 
advance of each meeting. 
2.4 NOTIFICATION TO NASA/GSFC CONTRACTING OFFICER AND 

CONTRACTING OFFICER’S TECHNICAL REPRESENTATIVE 

The Contractor shall notify the NASA/GSFC COTR at least seven (7) calendar days in advance 
of all mandatory hardware inspections, test activities, and deliveries at either the Contractor’s or 
a subcontractor’s facility to allow timely participation by the NASA/GSFC QA. 
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3.0 ENGINEERING 

3.1 GENERAL REQUIREMENTS 

The Contractor shall perform analyses of the technical and environmental requirements specified 
in the Lunar Reconnaissance Orbiter Battery Performance Specification (431-SPEC-000032) to 
ensure compliance of the hardware fabrication and to assemble the documentation necessary to 
ensure its usability by NASA/GSFC users. 
 
3.2 ENGINEERING DOCUMENTATION 

The system engineering analyses of the detailed design and subsequent fabrication and assembly, 
test, and inspection of the battery shall result, as a minimum, in the following technical 
documentation, as required in the Contract.  Contractor format is suitable for this documentation. 
 
3.2.1 Interface Control Document 

The Contractor shall provide a document or documents that define, in detail, all performance, 
functional, and environmental specifications and all electrical, thermal, and mechanical 
interfaces described in Lunar Reconnaissance Orbiter Mechanical Interface Control Drawing 
Guidelines Handbook (431-HDBK-000093). 
 
3.2.2 Drawing Package 

The Contractor shall provide a drawing package that includes, but is not limited to: 
  
ELECTRICAL: assembly, and interface drawings 
MECHANICAL: assembly, and interface drawings 
 
3.2.3 Design Review Presentation Package 

The Contractor shall provide a Design Review Presentation Package prior to the manufacturing 
program.  The Design Review data package shall address all program management, design, 
analysis, manufacturing, test, and QA activities outlined in the Lunar Reconnaissance Orbiter 
Battery Performance Specification (431-SPEC-000032) and this SOW in sufficient detail to 
ensure that the proposed design conforms to all requirements and is ready for fabrication to 
begin.  At a minimum, the design package should cover the following areas: 
 

• Program Management 
• QA 
• Electrical, Mechanical, and Environmental specifications  
• Parts, including stress analysis and radiation hardness assessment 
• Detailed architectural block diagrams for the different deliverable units 
• Manufacturing processes, controls, and flow  
• Facilities 
• Verification Test Plan (including Performance Test Description) 
• Materials and Processes 
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• Thermal analyses 
• Mechanical/Structural analyses 
• Electrical Worst-Case analyses 
• Electromagnetic Interference (EMI) analysis 
• Failure Modes Effects Analysis (FMEA) 
• Risk Assessment 
• Flight Heritage 
• Verification Matrix 
• Failure Reports 
• Material Review Board (MRB) 
• Shipping, Handling, and Storage Plan 
• Safety Verification Plan/Compliance 

 
3.2.4 Cell Test Data Package 

At the time of the Design Review, Cell Design Review, and CBR, the Contractor shall make 
available to NASA/GSFC a Cell Test Data Package at least fourteen (14) days before the 
meeting.  The package shall contain plate and cell fabrication and test data.  As a minimum, the 
Cell Test Data Package shall include the following: 
 

• As-built configuration list 
• Final Drawing Package (including unincorporated approved engineering changes and 

rework instructions, if any) 
• As-run test procedures with test results 
• Problem/failure reporting (complete copies of report, originals shall be made available 

upon request) 
• Deviations/Waivers/open items/failures and their dispositions, 
• Class I MRBs (complete copies of reports, originals shall be made available upon 

request) 
 
3.2.5 Battery Data Book 

A Battery Data Book shall be provided for each battery and shall be provided at the BBR and at 
the time of the battery shipping.  It shall include all battery fabrication and test data and any 
other information necessary to ensure the battery meets the requirements of the Contract, Lunar 
Reconnaissance Orbiter Battery Performance Specification (431-SPEC-000032), and SOW for 
the LRO batteries, the battery manufacturer’s specification, drawings and test specifications and 
the Battery MCD.  The Battery Data Book shall include, as a minimum, the following: 
 

• As-built configuration list 
• Open items list and reason for being open 
• As-run test procedures with test results 
• Closed failure reports 
• A summary of all deviations and waivers applicable to deliverable items 
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• Critical parameters trend data 
• Logbook including total operating time and cycle records 
• Battery fabrication and test data analysis 
• Plate and cell data 
• Evidence of acceptance by Contractor QA 

 
3.2.6 Data Delivery Package 

The Data Delivery Package shall be made available for review during mandatory inspections and 
pre-ship reviews for each of the different hardware deliverables.  This package shall also be 
delivered with each end item with the level of detail required of that item.  The package should 
be comprised of, but not limited to, the following data: 
  
All Items: 

• As-Built vs. As-Designed Parts List, (includes serialization/revisions) 
• Final Drawing Package (including unincorporated approved engineering changes and 

rework instructions, if any) 
• Critical Parameters Trend Data, 
• Problem/failure reporting (complete copies of report, originals shall be made available 

upon request) 
• Deviations/Waivers/open items/failures and their dispositions, 
• Class I MRBs (complete copies of reports, originals shall be made available upon 

request) 
• List of Materials and Processes used, 
• Log of total operating time, 
• List and status of all identified Life-Limited Items, 
• Verification matrix, test data and reports, 
• Flight connector mate/demate log (Flight Unit only) 
• Photograph Documentation (Pre-Closure and Closed)  
• Certificate of Conformance 

 
3.2.7 Verification Test Plan 

A Verification Test Plan shall be generated by the Contractor to perform verification tests 
identified in the Lunar Reconnaissance Orbiter Battery Performance Specification (431-SPEC-
000032). Verification tests must demonstrate acceptable performance over the specified range of 
performance requirements, measure performance parameters and reveal inadequacies in 
manufacturing and assembly such as workmanship or material problems.   
  
The Plan should state the purpose of each test, state acceptance criteria, describe in detail the test 
method and instrumentation, and give the sequence of the tests.  The Plan should include a test 
matrix summarizing all tests that will be performed on the item.  
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This Plan shall be a Contractor controlled document and shall indicate all changes made after the 
initial approval by NASA/GSFC.  After verification test plan approval, no changes shall be made 
without written NASA/GSFC COTR approval. 
 
3.2.7.1 Cell Qualification Test Plan 
Cell qualification shall meet the requirements of the Contract, Lunar Reconnaissance Orbiter 
Battery Performance Specification (431-SPEC-000032), and SOW for the LRO batteries.  Cell 
qualification by similarity with a previously flight qualified cell is acceptable; Contractor shall 
provide all data to GSFC for review.  However, the Contractor must demonstrate compliance 
through cell life test and flight experience that an existing cell design, which has been fabricated 
under an existing MCD has been flight qualified to specifications which envelop the LRO 
mission requirements.  Otherwise, qualification testing shall be required. 
 
3.2.7.2 Cell Acceptance Test Plan 
Cell acceptance testing shall meet the requirements of the Contract, Lunar Reconnaissance 
Orbiter Battery Performance Specification (431-SPEC-000032), and SOW for the LRO batteries 
and Contractor generated, government approved Flight Acceptance Verification Plan.  Cell 
acceptance testing shall be performed on cell lots. 
 
3.2.8 Verification Test Procedures 

The Contractor shall generate Verification Test Procedures.  The verification procedures shall be 
step-by-step instructions for performing tests outlined by the Verification Test Plan.  The 
procedures should define the environmental conditions for the tests, required equipment and 
facilities, test constraints, use of diagnostic or performance test software, operating conditions, 
tolerance on all input stimuli, data to be recorded and pass/fail limits. Test procedures shall also 
include Safe-to-Mate procedures to verify that ground support equipment (GSE) can safely be 
mated to interfaces and that interfaces are safe to accept mating with the GSE. 
 
Verification test procedures shall be Contractor CM-controlled documents and shall indicate all 
changes made after the initial release for review to NASA. 
 
3.3 THERMAL ANALYSIS 

The vendor thermal analysis shall be performed to show that the Battery can operate in a vacuum 
environment at operational and survival temperature limits of the base plate.  Analysis cases 
must bracket maximum power dissipation with maximum interface temperature and minimum 
power dissipation with minimum interface temperature.  The vendor shall perform transient 
thermal analysis for the eclipse period to verify that the maximum inter-cell temperature gradient 
requirement is met.  Survival temperatures at the interface shall be specified (and tested) by the 
Contractor. 
 
The results of these analyses shall be summarized in a Contractor-format for the Thermal 
Analyses Report, which shall be provided for review as per the contract schedule. 
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The Contractor shall provide a reduced thermal model with approximately 10 nodes.   This 
model shall identify the nodalization, the thermal couplings and masses such that GSFC can 
recreate the model in the Systems Improved Numerical Differencing Analyzer (SINDA) thermal 
analyzer. 
 
3.4 STRUCTURAL ANALYSIS 

A Structural Analysis shall be performed on the Flight Unit structure to ensure the capability to 
withstand and survive launch and ascent loads.  The effects of any thermal in-puts shall be 
reflected in the analyses as appropriate.  The results of these analyses shall be summarized in a 
Contractor format Mechanical Analyses Report that will be provided to the NASA/GSFC COTR 
for review. 
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4.0 HARDWARE MANUFACTURE 

4.1 BATTERY 

The Contractor shall manufacture and test all hardware to meet the requirements of the Lunar 
Reconnaissance Orbiter Battery Performance Specification (431-SPEC-000032).  This includes 
the following: 
 

• 1 Test Battery 
• 1 Qualification Battery 
• 2 Flight Batteries 
• 12 cells (deliver 2 cells with Test, 2 cells with Qualification, and remaining 8 cells with 

Flight Batteries) 
• Cell and battery components (2 sets) 

 
4.2 CONNECTOR SAVERS 

Each unit shall be tested with connector savers to minimize mates and de-mates, when possible. 
Connector savers shall be delivered with each unit. 
 
4.3 SUPPORTING HARDWARE 

The vendor shall provide the following connectors with these part numbers:  

• J1 – Power: LJTPQ00RT25-19   
• J2 – Signal: LJTPQ00RT21-25 
• J3 – Test:    LJTPQ00RT17-35 

 
Electrostatic Discharge (ESD) caps shall be provided on all connectors.  This shall be discussed 
with the Contractor upon selection, and during contract award. 
 
4.4 GROUND SUPPORT EQUIPMENT 

The Contractor shall provide GSE to support Shipping, Receiving, and Handling activities at the 
Battery level.  
 
The Contractor shall provide 2 shipping containers, which will be used to ship the Batteries from 
the vendor to GSFC and from GSFC to KSC.  The shipping containers shall have temperature 
monitors and recorders, humidity recorders, and equipped with shock recorders.  The Test and 
Qualification Batteries shall use the same shipping containers as the Flight Batteries.  GSFC will 
return the containers to the Contractor to await shipment of the Flight Batteries.  The cells shall 
be delivered using standard industry shipping methods.   
 
The Contractor shall also supply a lifting harness to place and remove the Battery from the 
shipping container.  The design should be compliant with the Mechanical Interface Drawing 
(MID) Handbook, 431-HDBK-000093. 
 
If required, the Contractor shall also supply a drill template for the mounting holes. 
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5.0 QUALITY ASSURANCE 

5.1 GENERAL REQUIREMENTS 

5.1.1 Quality Assurance Plan/Manual 

The Contractor shall implement a Quality Management System that meets the intent of the 
requirements of American National Standards Institute (ANSI) /International Standards 
Organization (ISO)/American Society for Quality (ASQ) Q9001 (1994 or 2000 version) or 
equivalent. NASA/GSFC shall be notified of any changes to the QA program. 

5.1.2 Surveillance of the Contractor 

The work activities and operations of the Contractor, subcontractors, and suppliers are subject to 
evaluation, review, survey, and inspection by a NASA/GSFC representative. 
 
The Contractor shall provide the NASA/GSFC representative with documents, records, 
equipment, and workings areas within their facilities that are required by the representative to 
perform their overview activities. 

5.1.2.1 Government Source Inspection 
The Government may elect to perform inspections at a supplier's plant.  The following statement 
shall be included on all contracts and/or subcontracts:  
 

“All work on this order is subject to inspection and test by the Government at 
any time and place.  The Government quality Representative who has been 
delegated NASA quality assurance functions on this procurement shall be 
notified immediately upon receipt of this order. The Government Representative 
shall also be notified 48 hours in advance of the time that articles or materials 
are ready for inspection or test.” 

 
5.1.2.2 Contractor Source Inspection 
The Contractor shall ensure that its contracts and/or subcontracts impose the applicable 
requirements on subcontractors and other suppliers. The subcontractor and other suppliers shall 
in turn impose the requirements on their procurement sources. 
 
The Contractor shall perform source inspection at the subcontractor's or supplier's facilities in 
accordance with the procurement documentation or when one or more of the following 
conditions exist:  
 

• In process, end item controls, or tests that are destructive in nature prevent the developer 
from verifying quality after delivery to the developer's facility. 

• It is not feasible or economical for the Contractor to determine the quality of procured 
articles solely by inspections or tests performed at the Contractor’s facility.  

• Qualification tests are to be performed by the subcontractor or supplier.  
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• Products are shipped directly from the source to NASA, by-passing the Contractor's 
inspection facilities. 

 
5.1.2.3 Government Mandatory Inspection Points 
The Government or its representative will perform the following Mandatory Inspection Points 
(MIPs) listed below. The Government may request additional MIPs if a specific process prohibits 
inspection at a later time. 
 

• Inspect 100% solder  
• Inspect 100% crimps  
• Inspect 100% conformal coating, staking, and potting 
• Rework Inspection  
• Pre-closure Inspection 
• PSR Inspection/Data Review 

 
5.1.3 Configuration Management 

The Contractor’s CM system (available for review on request) shall control the design and 
hardware/software by means of drawings, specifications, and other documents and shall ensure 
all applicable changes are reviewed in a systematic manner to determine the validity and impact 
on performance, schedule and cost.  The Contractor’s CM system shall have a change 
classification and impact assessment process that ensures Class I changes are forwarded to the 
Contracting Officer (CO) for approval prior to release/incorporation.  Class I changes are defined 
as changes that affect form, fit, function, external interfaces, or requirements as stated within this 
document and item specification.   
 
All other changes are considered to be Class II changes and shall be controlled and dispositioned 
by the Contractor. All Class II changes shall be provided monthly to the COTR for review 
purposes.  NASA/GSFC reserves the right to review all Class II changes for technical content to 
ensure the proper classification has been assigned.  Any flight item that is found to be non-
compliant with the quality, workmanship and performance requirements of the contract shall be 
dispositioned via a waiver or MRB, unless the affected item is reworked to restore compliance or 
is replaced with a fully compliant item.  The Contractor shall submit waivers to the COTR for 
final approval. 

A Contractor QA Representative shall be a member of the Configuration Control Board (CCB). 
The QA activities shall be defined in the CM Plan and described in detail in the QA Plan. 
Related portions of the plans shall be cross-referenced. 
 
5.1.4 Failure Report 

Reporting of hardware failures to the NASA/GSFC COTR shall begin no later than the start of 
fabrication of cells to be used in assembling the Test Battery. The NASA/GSFC COTR shall be 
notified within 24 hours of each failure.  For each reported failure there shall be a report that 
documents the investigation and engineering analysis needed to determine the cause and 
corrective actions to disposition the failure. 
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The Contractor’s processes for review, disposition and approval of failure reports shall be 
described in their quality plan/manual or provided as a supplement document.  In addition, the 
Contractor’s failure reporting document shall describe the member responsibilities of the MRB 
and Failure Review Board (FRB), including LRO GSFC participation. These processes shall 
ensure that positive corrective action has been taken to preclude recurrence and that appropriate 
audits and tests are performed to verify the implementation of the corrective action.  
 
The Contractor shall routinely inform the LRO Project of MRB and FRB meeting schedules and 
agendas with sufficient notice to permit LRO Project participation if desired by LRO.   
 
At the Contractor’s facility, NASA/Government representatives may participate in MRB/FRB 
activities as deemed appropriate by Government management or contract. 
 
The NASA/GSFC COTR reserves disapproval rights on MRB and FRB decisions. To assure 
process consistency, the Contractor shall provide the LRO Project on-line access to their LRO 
failure-reporting database.  
 
The Contractor shall provide, as part of the monthly report, a list of all open failure reports and a 
separate list of the failure reports closed during the month.   For each reported failure or 
nonconformance, there shall be a report that documents the investigation and engineering 
analysis needed to determine the cause and corrective actions to disposition the failure. Reports 
shall be submitted to the NASA/GSFC COTR for review and approval of the disposition.  
 
The supplier shall establish and maintain documented procedures to ensure product that does not 
conform to specific requirements is prevented from unintended use or installation. This control 
shall provide for identification, documentation, evaluation, segregation (when practical), 
disposition of nonconforming product, and for notification to the functions concerned. 
 
5.2 SYSTEM SAFETY REQUIREMENTS 

The Contractor shall supply detailed descriptions of the design, test, operation and inspection 
requirements for all flight hardware and materials, GSE, and their interfaces necessary for a valid 
identification, assessment, control and mitigation of documented hazards. This includes technical 
information concerning hazardous and safety critical equipment, systems, operations, handling 
and materials.  For all identified hazards, the Contractor shall also document hazard controls, 
verifications and tracking methods. 
 
The Contractor shall provide technical support to the LRO Project for safety working group and 
technical meetings as necessary in conjunction with TIMs. 

5.3 RELIABILITY REQUIREMENTS 

The Contractor shall prepare and conduct the following set of reliability analyses.  
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5.3.1 Failure Modes and Effects Analysis 

The Contractor shall perform a FMEA in accordance with the Procedures for Performing an 
FMEA (MIL-STD-1629).  The FMEA shall identify failures at the functional level and address 
attendant consequences. This analysis shall be provided to the NASA/GSFC COTR for review. 
 
5.3.2 Electrical, Electronic, and Electromechanical Parts Stress Analyses 

The Contractor shall perform parts stress analyses on Electrical, Electronic, and 
Electromechanical (EEE) parts and devices as employed in the circuit designs of the Flight Item 
to certify conformance with the de-rating requirements of EEE parts.  The analyses shall be 
documented, and justification shall be included for all applications that do not meet the de-rating 
criteria.  The Contractor shall use NASA document EEE-INST-002, Instructions for EEE Parts 
Selection, Screening, Qualification, and De-rating to establish criteria.  Contractor de-rating 
guidelines may be considered in place of EEE-INST-002 guidelines but shall be submitted for 
approval.  This analysis shall be provided to the NASA COTR for review. 
 
5.3.3 Worst Case Analyses 

The Contractor shall perform worst-case parameter analyses on performance critical or 
functional critical components for which excessive operating variations could compromise 
mission performance. The Contractor shall identify the worst case analyses planned to assure the 
design meets critical performance and life requirements.  Adequate margins in electronic circuits, 
optics, electromechanical devices, or other mechanical items (mechanisms) can be verified by 
analysis, testing or both.  When verification by analysis is used, the analyses shall consider all 
parameters at worst-case limits and worst-case environmental conditions for the parameter or 
operation being evaluated.   Similarly, when verification by testing is used, the testing shall be 
conducted to provide as direct a measure as possible of the critical performance or function while 
the element is subjected to worst-case parameter variations. Elements that may warrant worst 
case analysis may include: control loops that require adequate phase and gain margin to operate 
properly, sensitive analog circuitry, power supply or switching circuitry, motor and actuator 
systems, electro-mechanical elements that require torque margin to operate over life and 
environmental variations. 
 
5.3.4 Limited-Life Items 

The Contractor shall identify and manage limited-life items.  Limited-life items include all 
hardware that is subject to degradation because of limited shelf life or expected operating times 
or cycles such that their expected useful life is less than twice the required life when fabrication, 
test, storage, and mission operation are combined.   
 
The LRO COTR shall approve the use of an item whose expected life is less than twice the 
mission design life. 

5.4 GROUND SUPPORT EQUIPMENT 

Mechanical and electrical GSE and associated software that directly interfaces with flight 
deliverable items shall be assembled and maintained to mitigate potential risk to flight hardware.  
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Parts and materials selection and reporting requirements are exempted as long as deliverable 
flight item contamination requirements are not compromised.  However, all GSE interfaces to 
flight hardware shall be flight quality (i.e., connectors, base-plates, etc.). 
 
5.5 DESIGN VERIFICATION REQUIREMENTS 

5.5.1 Verification Requirements 

The Contractor shall implement a program to verify all requirements specified in the Lunar 
Reconnaissance Orbiter Battery Performance Specification (431-SPEC-000032). 
 
The Contractor shall provide a verification matrix defining the method of verification for each 
specific requirement of this document.  Verification methods shall include: 
 

a. Inspection:  Designated as (I) and represents inspection of the physical hardware by a 
customer appointed qualified inspector for compliance. 

 
b. Analysis:  Designated as (A) and represents documentation of performance or function 

through detailed analysis using all applicable tools and techniques. 
 
c. Test:  Designated as (T) and represents a detailed test of performance and/or 

functionality throughout a properly configured test setup where all critical 
data taken during the test period is captured for review.  

 
In-process production evaluation tests, and environmental stress screening tests shall also be 
considered to be verification tests. 
 
5.5.2 Analysis/Trending/Reporting of Test Data 

The Contractor shall properly record, maintain and analyze test information during the normal 
test program to assess performance and flight worthiness and to aid in the identification and 
analysis of flight hardware failures and problems. 
 
The Contractor shall also perform trend analyses to track measurable parameters that relate to 
performance stability and repeatability.  Selected parameters shall be monitored for trends 
starting at component acceptance testing and continuing through the system I&T phases. These 
parameters will be compiled in a Trended Parameters List. 
 
The reports will be delivered as part of the Data Delivery Package and presented at formal 
technical reviews as appropriate. 

5.6 WORKMANSHIP STANDARDS AND PROCESSES 

5.6.1 Workmanship:  Use of Alternate Workmanship Standards 

NASA/GSFC recognizes that the Contractor may have an established workmanship program 
equivalent to the specific standards cited herein.  In these instances, the Contractor may use 
existing standards upon review and approval by the LRO Project COTR.  It must be established 
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that the developer’s workmanship program fully encompasses the specific requirements of this 
chapter.  It is the Contractor’s responsibility to list all deltas from the baseline workmanship 
standards and to provide data supporting their position/rationale. 

5.6.2 Training and Certification of Contractor Personnel 

All personnel performing work on flight hardware requiring a prerequisite set of skills and 
competency shall be certified as having completed the required training, appropriate to their 
involvement.  
 
5.6.3 Hardware Handling, Cleaning, and Packing 

The handling of flight hardware shall be performed by qualified personnel in accordance with 
approved procedures that address cleaning, handling, packaging, tent enclosures, shipping 
containers, bagging, and purging.  Compatible packaging shall be selected so that hardware is 
not contaminated or otherwise degraded during shipping or storage.  All personnel working on 
flight hardware shall be certified as having completed the required training and competency 
certifications prior to handling any flight hardware.  This includes, but is not limited to, 
workmanship, clean room and electrostatic discharge (ESD) awareness courses. 
 
5.6.4 Electrostatic Discharge Control Requirements 

The handling of flight hardware shall be performed by qualified personnel in accordance with 
approved procedures that address cleaning, handling, packaging, tent enclosures, shipping 
containers, bagging, and purging.  Compatible packaging shall be selected so that hardware is 
not contaminated or otherwise degraded during shipping or storage.  All personnel working on 
flight hardware shall be certified as having completed the required training and competency 
certifications prior to handling any flight hardware. This includes, but is not limited to, 
workmanship, clean room and ESD awareness courses. 
 
5.6.5 Workmanship Requirements for Printed Circuited Boards, Soldered Assemblies, 

Harnessing, and Fiber Optics 

The following workmanship standards shall apply to printed circuit boards, soldered assemblies, 
harnessing, and fiber optics.  
 
5.6.5.1 Requirements for Printed Wiring Boards 

5.6.5.1.1 Printed Wiring Boards Design 

Space Flight printed wiring board (PWB) designs shall not include features that prevent the 
finished board(s) from complying with the Class 3 requirements of the appropriate 
manufacturing standard (e.g., specified plating thickness, internal annular ring dimensions, etc.). 
The following printed wiring boards design shall apply: 
 

• IPC-D-275 Design Standard for Rigid Printed Boards and Rigid Printed Board 
Assemblies 

• IPC-2223 Sectional Design Standard for Flexible Printed Boards 
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• IPC-2221 Generic Standard on Printed Board Design (for non-critical GSE only as 
defined in S312-P-003, paragraph 1.4) 

• IPC-2222 Sectional Design Standard for Rigid Organic Printed Boards (for non-
critical GSE only as defined in S312-P-003, paragraph 1.4) 

 
5.6.5.1.2 Printed Wiring Boards Manufacture 
GSFC S312-P-003, Procurement Specification for Rigid Printed Boards for Space Applications 
and Other High Reliability Uses (the use of this procurement specification is critical in the 
procurement of “Flight” and “Critical Ground Support” boards) 
 
The following printed wiring boards manufacture shall apply: 
 

• IPC-A-600 Acceptability of Printed Boards 
• IPC-6011 Generic Performance Specification for Printed Boards 
• IPC-6012 Qualification and Performance Specification for Rigid Printed Boards 
• IPC-6013 Qualification and Performance Specification for Flexible Printed Boards 

 
The Contractor shall provide PWB coupons to the LRO COTR, or to a NASA/GSFC approved 
laboratory for evaluation. PWB coupon approval shall be obtained from the LRO COTR or a 
NASA/GSFC approved laboratory prior to population of flight PWBs. 

5.6.5.2 Workmanship Requirements 
The following workmanship requirements shall apply: 
  

• Conformal Coating and Staking:  NASA-STD-8739.1, Workmanship Standard for 
Staking and Conformal Coating of Printed Wiring Boards and Electronic Assemblies 

• Surface Mount Technology (SMT): NASA-8739.2, Workmanship Standard for Surface 
Mount Technology 

• Hand Soldering Assemblies: NASA-STD-8739.3, Soldered Electrical Connection 

• Crimping, Wiring, and Harnessing:  NASA-STD-8739.4, Crimping, Interconnecting 
Cables, Harnesses, and Wiring 

• Fiber Optics: NASA-STD-8739.5, Fiber Optic Terminations, Cable Assemblies, and 
Installation 

 
5.6.5.3 New or Advanced Packaging Technologies 
Workmanship requirements or standards, including design, qualification, and acceptance 
requirements, specified by the Contractor for advanced packaging technologies, such as multi-
chip modules (MCMs), stacked memories, chip on board, column-grid arrays (CGA) or ball grid 
arrays (BGA), shall be submitted to the NASA/GSFC COTR for review and approval prior to 
use.  
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Each Non-Standard Process document shall address process control, fabrication, inspection, 
training, and acceptance and rejection criteria. Test data and evaluation records shall be 
submitted as part of the process support for approval, as applicable. 
 
5.7 PARTS REQUIREMENTS 

5.7.1 General 

Flight Unit parts shall be selected and processed in accordance with the requirements of EEE-
INST-002, “Instructions for EEE Parts Selection, Screening, Qualification, and Derating”.  All 
application notes in EEE-INST-002 will apply.  
 
The minimum acceptable EEE part grade available for Flight Unit use on LRO is Class 2 with 
100% Particle Impact Noise Detection (PIND) screening for cavity bodied devices and a sample 
Destructive Physical Analysis (DPA).  This assumes that the radiation hardness requirements and 
system reliability goals are also being met.  This would include parts costs, test costs, risk of test 
failures and reliability differences between both classes.  The Contractor shall maintain an EEE 
Parts Identification List and shall review proposed parts with the LRO COTR. 

5.7.2 Custom Devices 

In addition to the applicable requirements of EEE-INST-002, custom microcircuits, hybrid 
microcircuits, MCM, Applied Specific Integrated Circuit (ASIC) and other non-standard 
application unique devices planned for Flight Unit shall be subjected to a parts-level design 
review (with NASA/GSFC participation).  The design review shall address, at a minimum, de-
rating of elements, method used to certify acceptable reliability, assembly and materials 
processes, methods for assuring adequate thermal matching of materials, and screening and 
qualification requirements. 

5.7.3 Plastic Encapsulated Microcircuits 

The use of Plastic Encapsulated Microcircuits (PEMs) is discouraged in the Flight Unit.  
However, NASA/GSFC EEE-INST-002 requirements must be met when use is necessary to 
achieve unique requirements that cannot be found in hermetic high reliability microcircuits, 
plastic encapsulated parts.  All PEM(s) require NASA/GSFC COTR review and concurrence. 
PEM usage shall be presented at the Design Review and TIMs, as applicable. 
 
5.7.4 Radiation Hardness 

All Flight Unit parts shall be selected to meet their intended application in the on-orbit LRO 
radiation environment as defined in the Lunar Reconnaissance Orbiter Battery Performance 
Specification (431-SPEC-000032).   The radiation environment consists of two separate effects: 
total ionizing dose (TID) and single-event effects (SEE).  The Contractor shall document the 
radiation hardness assessment for each part with respect to both effects and include this 
assessment as part of the Design Review Presentation Package.  Test plans and reports for parts 
that require radiation testing shall be submitted to the NASA/GSFC COTR for review. 
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5.7.5 Parts Age Control 

Parts older than five years old require LRO COTR concurrence.  Contractors shall present 
justification with inspection and test requirements. 
 
5.7.6 Government Industry Data Exchange Program Alerts and Problem Advisories 

Contractors shall keep sufficient selection and usage records for all flight parts and materials 
adequate to determine applicability of any issued Government Industry Data Exchange Program 
(GIDEP) alerts relevant to items used on LRO.  The Contractor shall review and disposition all 
GIDEP Alerts for relevancy and impact.  In addition, the Contractor shall review and disposition 
any NASA Alerts and Advisories provided to the developer by the LRO Project.  Alert 
applicability, impact, and corrective actions shall be documented and status provided to the LRO 
Project on a monthly basis.  
 
5.7.7 Reuse of Parts and Materials  

EEE parts and materials, which have been installed in an assembly, and removed for any reason, 
shall not be used again for flight. 
 
5.7.8 Part Notification of Failure 

The Contractor shall provide failure-reporting data to NASA/GSFC COTR within 72 hours of 
failure determination.  
 
5.8 MATERIALS, PROCESSES, AND LUBRICATION REQUIREMENTS 

5.8.1 Materials Selection Requirements 

To qualify material for flight use, the material must have a satisfactory flight heritage relevant to 
LRO requirements or meet the following applicable selection criteria as defined herein for:  
 

• Vacuum outgassing  
• Stress corrosion cracking (SCC)  
• Lubrication requirements  
• Manufacturing process selection  
• Fastener integrity  

 
The Contractor shall create and maintain a Materials and Processes Identification List (M&P) 
and shall review proposed materials and processes with the LRO GSFC COTR.  An As-Built 
Materials List (ABML) shall be included as part of the end item data package (EIDP). 
 
Pure Tin, Zinc, and Cadmium are not acceptable for flight use.  
 
5.8.2 Vacuum Outgassing of Polymeric Materials 

Only materials that have a total mass loss (TML) less than 1.00% and a collected volatile 
condensable mass (CVCM) less than 0.10% shall be approved for use in a vacuum environment.  
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Material vacuum outgassing shall be determined in accordance with ASTM E-595.  If a material 
exceeds these maximum limits, the Contractor shall be required to either replace with a 
compliant material or bring it into compliance via a vacuum bakeout, or to submit Material 
Usage Agreement (MUA) for its usage.   
 
5.8.3 Stress Corrosion Cracking of Inorganic Materials 

Materials used in structural applications shall be highly resistant to SCC as specified in MSFC-
STD-3029.  A MUA and a SCC evaluation form shall be submitted, Contractor format 
acceptable, for each material usage that does not comply with the MSFC-STD-3029 
requirements. 

5.8.4 Process Selection Requirements 

Materials and manufacturing process information shall be provided on the material list.  
 
5.8.5 Fasteners 

The Contractor shall comply with the procurement and test requirements for flight hardware and 
critical GSE fasteners contained in the Goddard Space Flight Center Fastener Integrity 
Requirements Procedure and Guidelines (541-PG-8072.1.2). 
 
5.8.6 Materials Procurement Requirements 

Raw materials purchased by the Contractor and its developers shall be accompanied by a 
Certificate of Compliance and, where applicable, the results of nondestructive, chemical and 
physical tests.  When requested, this information shall be made available to the NASA/GSFC 
COTR for review.  
 
5.8.7 Dissimilar Metals 

To avoid electrolytic corrosion, dissimilar metals should not be used in direct contact unless 
protection against corrosion has been provided in accordance with MIL-STD-889.  Variances 
from this policy must be submitted to the government for approval.
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6.0 CONTAMINATION CONTROL REQUIREMENTS 

The Contractor shall establish the specific cleanliness requirements to minimize performance 
degradation and delineate the approaches to meet the LRO Project requirements. 
 
6.1 EXTERNAL CLEANLINESS 

All hardware cleanliness shall be verified to be visibly clean, upon delivery to NASA/GSFC. 
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7.0 HANDLING, STORAGE, PACKAGING, PRESERVATION, AND DELIVERY 

Products shall be stored, preserved, etch marked, labeled, packaged, and packed to prevent loss 
of marking, deterioration, contamination, excessive condensation and moisture, or damage 
during all phases of the program.  Stored and stocked items shall be controlled in accordance 
with documented procedures and be subject to quality surveillance. 
 
Contractor is responsible for providing an acceptable shipping container that protects the 
hardware appropriately.  
 
While in a shipping container, the item shall be wrapped in a non-ESD-generating vapor barrier 
with redundant maximum humidity indicators. 
 
The shipping container shall also include shock, temperature, and humidity recorders and shall 
be capable of prolonged shipping conditions.  The Contractor shall document what action 
NASA/GSFC is to take if the sensors are tripped when hardware arrives at the NASA/GSFC 
receiving area.  A copy of this document shall be included with shipping documentation. 
 
By executing the act of product shipment, the supplier certifies that the product complies with all 
contract requirements.  Prior to shipping, quality assurance personnel shall ensure that: 
 

• Fabrication, inspection, and test operations have been completed and accepted. 
• All products are identified and marked in accordance with requirements. 
• The accompanying documentation (developer's shipping and property accountable form) 

has been reviewed for completeness, identification, and quality approvals. 
• Evidence exists that preservation and packaging are in compliance with requirements. 
• Packaging and marking of products, as a minimum comply with Interstate Commerce 

Commission rules and regulations and are adequate to ensure safe arrival and ready 
identification at their destinations. 

• The loading and transporting methods are in compliance with those designated in the 
shipping documents. 

• Integrity seals are on shipping containers and externally observable shock or humidity 
monitors do not show excessive environmental exposure. 

• In the event of unscheduled removal of a product from its container, the extent of re-
inspection and retest shall be as authorized by NASA or its representative. 

• Special handling instructions for receiving activities, including observation and recording 
requirements for shipping-environment monitors are provided where appropriate. 

• Contractor shall ship the battery at 5±5˚C 
 
The Contractor’s quality assurance organization shall verify prior to shipment that the above 
requirements have been met and shall sign off appropriate shipping documents to provide 
evidence of this verification.  The Contractor shall ship Freight-On-Board (F.O.B.) Destination. 
The Contractor has the responsibility for any damage incurred during shipment. 
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Appendix A.  Abbreviations and Acronyms 

Abbreviation/ 
Acronym 

 
DEFINITION 

  
A Analysis 
ABML As-Built Materials List 
ANSI American National Standards Institute 
ASIC Applied Specific Integrated Circuit 
ASQ American Society for Quality 
ASTM American Society for Testing and Materials 
BBR Battery Buy-Off Review 
BGA Ball Grid Arrays 
CBR Cell Buy-Off Review 
CCB Configuration Control Board 
CCR Configuration Change Request 
CGA Column-grid Arrays 
CM Configuration Management 
CMO Configuration Management Office 
COTR Contracting Officer’s Technical Representative 
CVCM Collected Volatile Condensable Mass 
ºC Degrees Centigrade 
DPA Destructive Physical Analysis 
EEE Electrical, Electronic, and Electromechanical 
EIDP End Item Data Package 
EMI Electromagnetic Interference 
ESD Electrostatic Discharge 
F.O.B Freight-On-Board 
FMEA Failure Modes Effects Analysis 
FRB Failure Review Board 
GIDEP Government Industry Data Exchange Program 
GSE Ground Support Equipment 
GSFC Goddard Space Flight Center 
I Inspection 
I&T  Integration and Test 
INST Instrument 
IPC Interconnecting and Packaging of Electronic Circuits 
ISO International Standards Organization 
LRO Lunar Reconnaissance Orbiter 
MCD Manufacturing Control Document 
MCM Multi-Chip Modules 
MIL Military 
MIPS Mandatory Inspection Points 
MRB Material Review Board 
MSFC Marshall Space Flight Center 
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Abbreviation/ 
Acronym 

 
DEFINITION 

  
MUA Material Usage Agreement 
NASA National Aeronautics and Space Administration 
PEM Plastic Encapsulated Microcircuits 
PER Pre-Environmental Review 
PG Procedure and Guidelines 
PIND Particle Impact Noise Detection 
PWB Printed Wiring Board 
QA Quality Assurance 
R&I Receive and Inspection 
RLEP Robotic Lunar Exploration Program 
SCC Stress Corrosion Cracking 
SEE Single-Event Effect 
SINDA Systems Improved Numerical Differencing Analyzer 
SMT Surface Mount Technology 
SOW  Statement of Work 
SPEC Specification 
STD Standard 
T Test 
TID Total Ionizing Dose 
TIM Technical Interchange Meeting 
TML Total Mass Loss 
 


