Attachment IV

Significant Changes made to original solicitation NNL05111032R
1. Solicitation was re-formatted from a base and option to a supply/construction hybrid contract.  
2. NAICS has changed from 236210 to 325120.

3. The minimum tons per day is increased from 300 tons to 370 tons.

4. The funding constraint is increased from $16.150M to $16.5M.
5. The following have been deleted:  
Section E:  NOTE: at bottom of page 
Section F:  52.211-10, 52.211-12
Section H:  H.6 Options, H.8 Inspection and Acceptance, 52.204-102, 1852.243-72, H.13 Equitable Adjustments, H.15 LaRC 52.236-108, 
Section I:  52.217-7, 52.248-3, 52.249-2, 1852.209-72, 1852.237-70, 52.225-11, 52.232-5, 52.232-27, 52.236-1

Section L:  52,225-12, 52.236-28.
6. The following have been updated: 

Section B, B.1 removed base and option breakout

Section D – note at bottom on page

Section F:  LaRC 52.211-91, LaRC 52.211-96

Section I:  52.203-12, 52.215-18, 52.219-4, 52.219-8, 52.219-9, 52.219-23 52.225-13, 52.245-2, 52.222-19, 52.222-4, 52.222-6, 52.222-9, 52.222-11, 52.228-15
Section J:  Exhibit B-Subcontracting Reports-wording updated, Document Distribution Requirements, Exhibit C: Wage Determination

Section K:  52.204-8
Section L – Volume I Factor 1 updated tons per day, Subfactor 1 updated tons,
Subfactor 4 wording updated

Volume II Factor 2-funding constraint updated

Section M updated to reflect changes to Section L.
Attachment IV is changed from Questions Received on DRFP to this document

7. The following required items have been added:  
Section F:  52.211-11

Section H:  52.204-9 
Section I:  52.248-1

Section J:  Exhibit F
 SOW ADDENDUM SHEET

1. BASE has been deleted throughout the SOW.

2. OPTION has been deleted throughout the SOW.
3. 1.2.2 – Changed title from “DIVISION OF WORK and PERIOD OF PERFORMANCE” to “WORK INCLUDED and PERIOD OF PERFORMANCE”.
4. 1.2.2.1 – Paragraph has been changed to read: “The Contractor shall provide a completely Designed, Furnished, and Installed (DFI) LN2 plant for the NTF.  The Contractor shall provide a “Turnkey” project; providing all materials, labor, and resources to: engineer, design, procure, fabricate, inspect, test, deliver, install, commission, train document, and demonstrate performance of an LN2 plant that meets the requirements set forth in this SOW”

5. 1.2.2.2 – Paragraph has been changed to read:  “The total Period of Performance for meeting the requirements of the SOW is 730 calendar days from the date of contract award.”

6. 1.2.2.3 – Paragraph has been changed to read:  “This SOW defines the requirements of the LN2 plant and supporting tasks required by the Contractor.”

7. 1.2.3 – Paragraph has been changed to read:  “The requirements of this SOW shall be met by the Contractor in performance of the contract. The work shall include, but is not limited to, the following:”

8. 1.2.4 – Deleted paragraph to read and incorporated requirements a. through r. into section 1.2.3 and renumbered them e. through v.

9. 2.3 – The following reference drawing were added to the SOW (Amendments 1 & 2 of original solicitation) 
      Drawing No.

 Rev.
Title

NNL05111032R-08
 -
Underground Utilities-Building 1241

654231


AL
Yorktown Substation “1CA” Trans. & Switchgear

1154132


 -
Lighting Remote Control Room

17403

Sht. 1   A
Plot Plan Duct Banks and Manholes

10. 3.2.1 – Modified paragraph to read:  “The Contractor shall provide personnel and resources to manage all aspects of the project in meeting the requirements of the contract.”

11. Corrected numbering of section 3.2.3.2 to 3.2.3.1.

12. 3.2.8.1 – Changed reference to Solicitation Section I.6 instead of I.8.

13. 3.3.4.2 – First sentence:  Changed “contract award” to “effective date of the contract.” 

14.   3.3.4.3 – First sentence:  Changed “contract award” to “effective date of the contract.” and deleted “and 60 calendar days after the 15 Percent Design Review.” 

15. 3.3.4.4. – First sentence:  Changed “contract award” to “effective date of the contract.”

16.  3.3.5.4 – Added the word “calendar” after “14” and before “days”.

17.  3.3.5.11 – Added the word “calendar” after “30” and before “days”.

18.  3.4.3.2 – Paragraph has been changed to read (Amendment 1 of original solicitation):  “Compressor(s) materials of construction shall be the manufacturer's standard for the specified operating conditions.  Prior to testing, each component (including cast-in passages) and all piping and accessories shall be inspected to ensure that they have been cleaned and are free of foreign materials, corrosion and scale.  The combined mechanical and performance testing of the compressor package shall be in accordance with the vendors standard test procedure, and shall be conducted at rated operating speed for at least two hours.”

19. 3.4.3.6 – Last sentence has been deleted.  (Amendment 1 of original solicitation)

20. 3.4.3.7 – Paragraph has been changed to read (Amendment 1 of original solicitation):  “The compressor couplings between drivers and driven equipment shall be supplied by the manufacturer of the driven equipment.  The coupling shall be of the forged-steel, nonlubricated, flexible-element spacer type.  The coupling spacer shall be of sufficient length to allow maintenance of the compressor, including shaft alignment, without requiring the compressor or driver to be removed.  Coupling hubs shall be keyed to the shaft.  Flexible couplings with cylindrical bores shall be mounted with an interference fit.  When the coupling hubs must be removed for maintenance, they shall be furnished with tapped puller holes.  The maximum coupling operating torque load shall be limited to 80% of the manufacturer’s published continuous rating.  The coupling-to-shaft juncture shall be designed and manufactured to be capable of transmitting power at least equal to the power rating of the coupling.  Coupling guards shall be provided and shall sufficiently enclose the coupling and the shafts to prevent any personnel from contacting parts during operation of the equipment train.  Guards shall be constructed with sufficient rigidity to withstand a 200 pounds static point load in any direction without the guard contacting moving parts.  Guards shall preferably be fabricated from solid sheet or plate with no openings.”

21.  3.4.3.9 – Added the word “Part” after “29 CFR” and before “1910”.

22.  3.4.16 – Deleted requirement for cost benefit analysis of cooling water system.

23.  Appendix D – Changed title of Appendix D from “Option Specifications, Site Construction and Materials for the LN2 Plant for the National Transonic Facility” to “Appendix D, On-Site Work Requirements”.

24.  Appendix D, Section 01010 paragraph 1.4.5.4 – Corrected reference to Government representatives paragraph 1.5.2 instead of 1.6.2.

25.  Appendix D, Section 01010 paragraph 1.4.5.8 – Added the word “calendar” after “21” and before “days”.

26.  Appendix D, Section 01010 paragraph 1.4.5.8

27.  Appendix D, Section 01011 paragraph 1.8 – Changed paragraph to make it the same requirements specified in Section 3.2.8 of the SOW.

28.  Appendix D, Section 01060, Section 1.2 – Deleted reference 9 VAC-5-60 and added 9 VAC 20-60 Virginia Hazardous Waste Management Regulations.

29.  Appendix D, Section 03300, paragraph 1.2 – Added citations to first and third paragraphs under “Special Construction”.

30.  Appendix D, Section 03300, paragraphs 3.2.4, 3.3.1, and 3.3.3 – Clarifications for what is indicated is provided in these paragraphs.

31.  Appendix D, Section 15003, paragraph 1.7 – Corrected the CFR citations.

32. Appendix D, Section 15003, paragraph 1.8 – Corrected the CFR citations.

33. Appendix D, Section 15003, paragraph 3.1 – Corrected the CFR citations.
34. Updated Table of Contents and made minor formatting changes to the SOW.

