
RFP NNJ07156871R  SECTION F 

SECTION F - DELIVERIES OR PERFORMANCE 
_____________________________________ 

 
 

F.1 LISTING OF CLAUSES INCORPORATED BY REFERENCE 
 

NOTICE:  The following contract clauses pertinent to this section are hereby 
incorporated by reference:  

 
I.  FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) 

 
CLAUSE 
NUMBER      DATE             TITLE 

 
52.242-15             AUG 1989      STOP-WORK ORDER (ALTERNATE I) (APR 1984)  

 
 

II.  NASA FEDERAL ACQUISITION REGULATION  SUPPLEMENT (48 CFR CHAPTER 
18)  

 
 

None included by reference. 
 

(End of clause) 
 
 

F. 2   PLACE OF PERFORMANCE 
 

This contract may be performed at: 
 

 1.  Johnson Space Center and within a 50 mile radius of the surrounding 
geographical area 

2.  On a non-routine basis, other work locations in support of the statement of 
work requirements. 

 
(End of clause) 

 
F.3 COMPLETION OF WORK (JSC 52.211-95) (OCT 2001) 
 

All work required under this contract, including submission of all reports, shall be 
completed on or before December 17, 2010. 

 
(End of clause) 

 
 
F.4    OPTION TO EXTEND COMPLETION DATE, TERMS AND CONDITIONS 
 
The Government may extend the term of this contract by written notice to the Contractor within 
30 days or more before expiration of the base period provided that the Government has given 
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the Contractor a preliminary written notice of its intent to extend at least 45 days before the 
contract expires.  The preliminary notice does not commit the Government to an extension.   
 
The total duration of this contract, including the exercise of any options under this clause, shall 
not exceed ten years as indicated in Clause H.8. 
 
 
I. These are pre-priced options and award-terms that apply to Plan A if it is implemented 
in accordance with Clause H.8: 
 
YEAR 4:    12/18/2010 - 12/17/2011 
 

1. B.3, entitled “Estimated Cost, Award-Fee, and Fixed-Fee”, Table B.3.1 – Plan A, shall be 
modified to increase the estimated cost by $___________ to $___________ and to 
increase maximum available fixed fee by $__________ to $______________. The total 
estimated cost, maximum award fee and maximum fixed fee is $___________. 

2. B.5 entitled “Indefinite Delivery/Indefinite Quantity (IDIQ)” shall be modified to increase 
the minimum value by $50,000 and increase the maximum value by $2,000,000. 

3. F.3, entitled “Completion of Work” shall be modified to extend the Completion Date to 
December 17, 2011.  

 

YEAR 5:    12/18/2011 - 12/17/2012 

1. B.3, entitled “Estimated Cost, Award-Fee, and Fixed-Fee”, Table B.3.1 – Plan A, shall be 
modified to increase the estimated cost by $___________ to $___________ and to 
increase the maximum available fixed fee by $__________ to $______________. The 
total estimated cost, maximum award fee and maximum fixed fee is $___________. 

2. B.5 entitled “Indefinite Delivery/Indefinite Quantity (IDIQ)” shall be modified to increase 
the minimum value by $50,000 and increase the maximum value by $2,000,000. 

3. F.3, entitled “Completion of Work” shall be modified to extend the Completion Date to 
December 17, 2012.  

 

YEAR 6:   12/18/2012 - 12/17/2013 

1. B.3, entitled “Estimated Cost, Award-Fee, and Fixed-Fee”, Table B.3.1 – Plan A, shall be 
modified to increase the estimated cost by $___________ to $___________ and to 
increase the maximum available fixed fee by $__________ to $______________. The 
total estimated cost, maximum award fee and maximum fixed fee is $___________. 

2. B.5 entitled “Indefinite Delivery/Indefinite Quantity (IDIQ)” shall be modified to increase 
the minimum value by $50,000 and increase the maximum value by $2,000,000. 

3. F.3, entitled “Completion of Work” shall be modified to extend the Completion Date to 
December 17, 2013.  
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YEAR 7:    12/18/2013 - 12/17/2014 

1. B.3, entitled “Estimated Cost, Award-Fee, and Fixed-Fee”, Table B.3.1 – Plan A, shall be 
modified to increase the estimated cost by $___________ to $___________ and to 
increase the maximum available fixed fee by $__________ to $______________. The 
total estimated cost, maximum award fee and maximum fixed fee is $___________. 

2. B.5 entitled “Indefinite Delivery/Indefinite Quantity (IDIQ)” shall be modified to increase 
the minimum value by $50,000 and increase the maximum value by $2,000,000. 

3. F.3, entitled “Completion of Work” shall be modified to extend the Completion Date to 
December 17, 2014  

 

YEAR 8:    12/18/2014 - 12/17/2015 

1. B.3, entitled “Estimated Cost, Award-Fee, and Fixed-Fee”, Table B.3.1 – Plan A, shall be 
modified to increase the estimated cost by $___________ to $___________ and to 
increase the maximum available fixed fee by $__________ to $______________. The 
total estimated cost, maximum award fee and maximum fixed fee is $___________. 

2. B.5 entitled “Indefinite Delivery/Indefinite Quantity (IDIQ)” shall be modified to increase 
the minimum value by $50,000 and increase the maximum value by $2,000,000.  

3. F.3, entitled “Completion of Work” shall be modified to extend the Completion Date to 
December 17, 2015.  

 

YEAR 9:  12/18/2015 - 12/17/2016 

1. B.3, entitled “Estimated Cost, Award-Fee, and Fixed-Fee”, Table B.3.1 – Plan A, shall be 
modified to increase the estimated cost by $___________ to $___________ and to 
increase the maximum available award fee by $__________ to $______________. The 
total estimated cost, maximum award fee and maximum fixed fee is $___________. 

2. B.5 entitled “Indefinite Delivery/Indefinite Quantity (IDIQ)” shall be modified to increase 
the minimum value by $50,000 and increase the maximum value by $2,000,000. 

3. F.3, entitled “Completion of Work” shall be modified to extend the Completion Date to 
December 17, 2016.  

 

YEAR 10:  12/18/2016 - 12/17/2017 

1. B.3, entitled “Estimated Cost, Award-Fee, and Fixed-Fee”, Table B.3.1 – Plan A, shall be 
modified to increase the estimated cost by $___________ to $___________ and to 
increase the maximum available award fee by $__________ to $___________. The total 
estimated cost, maximum award fee and maximum fixed fee is $___________. 

2. B.5 entitled “Indefinite Delivery/Indefinite Quantity (IDIQ)” shall be modified to increase 
the minimum value by $50,000 and increase the maximum value by $2,000,000.  

3. F.3, entitled “Completion of Work” shall be modified to extend the Completion Date to 
December 17, 2017.  
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II. These are pre-priced options that apply to Plan B if it is implemented: 
 
YEAR 4:    12/18/2010 - 12/31/2011 
 

1. B.3, entitled “Estimated Cost, Award-Fee, and Fixed-Fee”, Table B.3.2 – Plan B, shall be 
modified to increase the estimated cost by $___________ to $___________ and to 
increase the maximum available award fee by $__________ to $___________. The total 
estimated cost, maximum award fee and maximum fixed fee is $___________. 

2. B.5 entitled “Indefinite Delivery/Indefinite Quantity (IDIQ)” shall be modified to increase 
the minimum value by $50,000 and increase the maximum value by $2,000,000. 

3. F.3, entitled “Completion of Work” shall be modified to extend the Completion Date to 
December 31, 2011. 

 
YEAR 5:    12/18/2011 - 12/17/2012 
 

1. B.3, entitled “Estimated Cost, Award-Fee, and Fixed-Fee”, Table B.3.2 – Plan B, shall be 
modified to increase the estimated cost by $___________ to $___________ and to 
increase the maximum available award fee by $__________ to $______________. The 
total estimated cost, maximum award fee and maximum fixed fee is $___________. 

2. B.5 entitled “Indefinite Delivery/Indefinite Quantity (IDIQ)” shall be modified to increase 
the minimum value by $50,000 and increase the maximum value by $2,000,000. 

3. F.3, entitled “Completion of Work” shall be modified to extend the Completion Date to 
December 17, 2012. 

 
 
YEAR 6:    12/18/2012 - 12/17/2013 
 

1. B.3, entitled “Estimated Cost, Award-Fee, and Fixed-Fee”, Table B.3.2 – Plan B, shall be 
modified to increase the estimated cost by $___________ to $___________ and to 
increase the maximum available award fee by $__________ to $______________. The 
total estimated cost, maximum award fee and maximum fixed fee is $___________. 

2. B.5 entitled “Indefinite Delivery/Indefinite Quantity (IDIQ)” shall be modified to increase 
the minimum value by $50,000 and increase the maximum value by $2,000,000. 

3. F.3, entitled “Completion of Work” shall be modified to extend the Completion Date to 
December 17, 2013. 

 
YEAR 7:    12/18/2013 - 12/17/2014 
 

1. B.3, entitled “Estimated Cost, Award-Fee, and Fixed-Fee”, Table B.3.2 – Plan B, shall be 
modified to increase the estimated cost by $___________ to $___________ and to 
increase the maximum available award fee by $__________ to $______________. The 
total estimated cost, maximum award fee and maximum fixed fee is $___________. 

2. B.5 entitled “Indefinite Delivery/Indefinite Quantity (IDIQ)” shall be modified to increase 
the minimum value by $50,000 and increase the maximum value by $2,000,000. 

3. F.3, entitled “Completion of Work” shall be modified to extend the Completion Date to 
December 17, 2014. 
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YEAR 8:    12/18/2014 - 12/17/2015 
 

1. B.3, entitled “Estimated Cost, Award-Fee, and Fixed-Fee”,Table B.3.2 – Plan B, shall be 
modified to increase the estimated cost by $___________ to $___________ and to 
increase the maximum available award fee by $__________ to $______________. The 
total estimated cost, maximum award fee and maximum fixed fee is $___________. 

2. B.5 entitled “Indefinite Delivery/Indefinite Quantity (IDIQ)” shall be modified to increase 
the minimum value by $50,000 and increase the maximum value by $2,000,000. 

3. F.3, entitled “Completion of Work” shall be modified to extend the Completion Date to 
December 17, 2015. 

 
YEAR 9:    12/18/2015 - 12/17/2016 
 

1. B.3, entitled “Estimated Cost, Award-Fee, and Fixed-Fee”, Table B.3.2 – Plan B, shall be 
modified to increase the estimated cost by $___________ to $___________ and to 
increase the maximum available award fee by $__________ to $______________. The 
total estimated cost, maximum award fee and maximum fixed fee is $___________. 

2. B.5 entitled “Indefinite Delivery/Indefinite Quantity (IDIQ)” shall be modified to increase 
the minimum value by $50,000 and increase the maximum value by $2,000,000. 

3. F.3, entitled “Completion of Work” shall be modified to extend the Completion Date to 
December 17, 2016. 

 
YEAR 10:    12/18/2016 - 12/17/2017 
 

1. B.3, entitled “Estimated Cost, Award-Fee, and Fixed-Fee”, Table B.3.2 – Plan B, shall be 
modified to increase the estimated cost by $___________ to $___________ and to 
increase the maximum available award fee by $__________ to $______________. The 
total estimated cost, maximum award fee and maximum fixed fee is $___________. 

2. B.5 entitled “Indefinite Delivery/Indefinite Quantity (IDIQ)” shall be modified to increase 
the minimum value by $50,000 and increase the maximum value by $2,000,000. 

3. F.3, entitled “Completion of Work” shall be modified to extend the Completion Date to 
December 17, 2017. 

 
 

(End of clause) 
 
 
F.5   SHIPPING INSTRUCTIONS (JSC 52.247-94) (APR 2006) 
  
All documentation shall be shipped to the addresses cited in Section J, Attachment C, 
DRL and DRD. Shipment of all other items shall be as follows: 
  
 Parcel Post Shipments and Freight Shipments 
  
 Ship to:   
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  NASA Johnson Space Center  
 Building 421  

2101 NASA Parkway  
 Houston, TX 77058-3696  
 
Mark for: Accountable Property Officer  
  Mark with: Purchase Request No. TBD  
  Contract Number:  NNJ07156871R 
 
For reissue to: Contracting Officer’s Technical Representative (COTR)  
     Vincent L. Johnson 
     Mail Code: JB, Bldg. 419, Rm. 128B 
 

(End of Clause)  
 
F.6 PHASE-IN/PHASE-OUT 
 

(a)  Contractor Phase-In.  The services provided by this contract are vital to the 
Government’s overall effort, and continuity must be maintained at a consistently high 
level without disruption.  The Contractor is expected to meet full performance 
requirements from the start date of the base contract period.  The Contractor shall 
support a weekly meeting with the preceding Contractor(s) to discuss/identify problems 
or areas requiring attention during the phase-in period.  The Contractor shall accomplish 
phase-in in accordance with DRD AN-1-2, Logistics Phase-In Plan. 
 
The total cost of phase-in shall not exceed $___TBD______.  Any costs incurred in 
excess of this amount shall be unallowable under this or any other Government 
Contract.   
 
(b) Contractor Phase-Out. Phase-out activities shall be accomplished in accordance 

with FAR 52.237-3, Continuity of Services. 
 

(End of Clause) 
 
 

 
F. 7    FLIGHT ITEM (JSC 52.247-95) (AUG 2005) 
 
Block 16 of each Department of Defense Form 250 prepared for flight hardware or related 
equipment to be shipped under this contract must be annotated as follows in ¼-inch letters or 
larger by hand printing or rubber stamps: 
 
“THIS IS A FLIGHT ITEM: OR “THIS IS A MISSION ESSENTIAL GROUND SUPPORT 
EQUIPMENT,” as applicable.  
 

(End of Clause)
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F.8   BILLS OF LADING (NFS 1852.247-73) (JUN 2002) 
 
The purpose of this clause is to define when a commercial bill of lading or a government bill of 
lading is to be used when shipments of deliverable items under this contract are f.o.b. origin. 
 
(a) Commercial Bills of Lading.  All domestic shipments shall be made via commercial bills of 
lading (CBLs).  The Contractor shall prepay domestic transportation charges.  The Government 
shall reimburse the Contractor for these charges if they are added to the invoice as a separate 
line item supported by the paid freight receipts. If paid receipts in support of the invoice are not 
obtainable, a statement as described below must be completed, signed by an authorized 
company representative, and attached to the invoice.  
 
I certify that the shipments identified below have been made, transportation charges have been 
paid by (company name), and paid freight or comparable receipts are not obtainable.  
   Contract or Order Number:                      
   Destination:                ". 
 
(b) Government Bills of Lading.  (1) International (export) and domestic overseas shipments 
of items deliverable under this contract shall be made by Government bills of lading (GBLs).  As 
used in this clause, “domestic overseas” means non-continental United States, i.e. Hawaii, 
Commonwealth of Puerto Rico, and possessions of the United States.  (2)  At least 15 days 
before shipment, the Contractor shall request in writing GBLs from: 
 
              Bobby Boyd 
     Contract Transportation 
    2101 NASA Parkway 
    M/C JB 
    Houston, TX 77058 
 
If time is limited, requests may be by telephone at:  281-483-6526.  Requests for GBLs shall 
include the following information:  
 
  (i) Item identification/ description 
  (ii) Origin and destination  
     (iii) Individual and total weights 
     (iv) Dimensional Weight 
  (v)  Dimensions and total cubic footage  
     (vi) Total number of pieces  
 
     (vii) Total dollar value 
  (viii) Other pertinent data 
  

(End of Clause) 
 
 

[END OF SECTION] 
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