 SOLICITATION NNK06146635R
ATTACHMENT J-D – project specific KSC REQUIREMENTS 

ADDENDUM TO CONTRACT ARTICLE I. 18
LISTING OF PROJECT SPECIFIC KENNEDY SPACE CENTER REQUIREMENTS 

(JUNE 2006)
The project specific Kennedy Space Center requirements supporting Contract Section I are identified in this Attachment J-D.  These requirements are project specific, do not apply to all task orders, and will be specifically incorporated by reference or otherwise cited in individual task orders.  Fill-ins will be completed in individual task orders.   Nothing contained in this Attachment J-D shall relieve the Contractor from complying with other requirements of this contract, which are not identified and described in this Attachment J-D.          
            J-D-1 

DISPOSAL AND SALVAGE OF MATERIALS 
(a)  Construction and demolition debris shall be removed by the Contractor to the designated disposal area which is located not more than 10 miles from the work site.  "Construction and demolition debris" means materials generally considered not to be water soluble and non-hazardous in nature, including but not limited to glass, brick, concrete, asphalt material, pipe, gypsum wallboard, and lumber.  The term includes materials from the construction or destruction of a structure as part of a construction or demolition project or from the renovation of a structure.  The term includes rocks, soils, tree remains, trees, and other vegetative matter which normally results from land clearing or land development operations for a construction project including such debris from construction of structures at a site remote from the construction or demolition project site.  Painted structural materials must be tested prior to disposal in landfill.    

(b)  All items of materials designated by the Contracting Officer to be diverted from solid waste disposal as part of the KSC landfill diversion effort shall be segregated from other mixed construction and demolition debris and taken via separate load by the Contractor to the designated disposal area.  Segregated items include concrete, wood, soils and vegetative materials.

(c)  The Contractor should make every effort to deliver vegetative material to the appropriate disposal area.  The Contractor, however, may burn combustible vegetative materials, at a designated location within the confines of KSC or CCAFS, upon approval by the Contracting Officer.  Burn permits issued by KSC or CCAFS are required before materials are burned.  Burning may be limited or prohibited during periods of dry weather, or when sensitive flight hardware is housed in the vicinity of the burn site.  Burn Permits must be scheduled a minimum of 48hrs in advance, and are to be requested through the Fire Services Scheduler at 861-3840 between the hours of 0800-1100 & 1200-1430, Monday through Friday.

(d)  All items of materials designated by the Contracting Officer to be salvaged shall remain the property of the Government and will be cleaned of non-salvable debris, segregated, itemized, delivered, and off-loaded by the Contractor at the disposal area.  Scrap metal will be treated as salvage.  The Contractor shall maintain adequate property control records for all materials or equipment specified by the Contracting Officer to be salvaged.  These records may be in accordance with the Contractor's system of property control if approved by the Contracting Officer.  The Contractor shall be responsible for adequate storage and protection of salvaged materials and equipment pending delivery to the disposal area.

(e)  The contractor shall ensure that all salvable materials delivered to the designated disposal area meet the following conditions:
(1)  All items must be accompanied by required documentation, KSC Form 7-49 (or equivalent), and identified with a full, written commercial description.
(2)  No leakage of any type of fluid from equipment or containers.
(3)  No visible indication of old spills/releases on outside of equipment or containers that could be washed off from rainfall.
(4)  Oil filled equipment shall be drained of free-flowing liquids.  Items which previously contained dielectric fluid must be accompanied by a copy of analytical results taken within the past 6 months, documenting that the fluid did not contain Polychlorinated Biphenyls ((PCBs) in concentrations equal to or greater than 50 ppm.  Fluid sampling will be performed by the Government.
(5) Unserviceable equipment containing Ozone-Depleting Substances (ODS, e.g. Freon) must be drained (ODS recovered) and labeled “Empty”.  Serviceable equipment containing ODS needs a certification that the equipment is not leaking.  Serviceable equipment shall not be drained.
(6)  Scrap metal must be visually clean of all residual oil/contaminants.

(f)  Hazardous waste shall be managed in accordance with the terms set forth in this contract.  Asbestos waste material shall be deposited in the Brevard County Landfill located on Adamson Road in West Cocoa, Florida.  The Contractor shall obtain a receipt from the landfill operator for each load of waste deposited and furnish a copy of the receipt to the Contracting Officer. 

(g)  A normal state of cleanliness at the work site is expected.  The Contractor shall clean up and dispose of debris from the work site daily.  
J-D-2               PROTECTION AND CLEAN-UP OF CLEAN ROOM FACILITIES    

(a)  The Contractor will protect Clean Room floors, walls, ceiling, and all equipment from contamination by dust and fumes.  This will entail isolating all dust and fume producing operations within a partitioned area and covering all facility surfaces within this area.

(b)  Floors will be protected from construction equipment damage with cardboard and plywood covering.  Drip pans will be used beneath parked equipment which contains hydraulic fluid, oil or other organic fluids.  Any construction vehicle which leaks oil or other organic liquids will not be allowed within the facility.

(c) Wherever work is performed above Clean Room suspended ceilings, the Contractor shall install protective tarpaulins above the ceiling to prevent damage from falling debris.  No demolition or construction debris shall be stored on beams or platforms above the ceiling.  The Contractor shall remove all such debris as it is produced.  Particulate matter shall be removed by vacuuming should it accumulate on the upper surface of the ceiling.

(d)  Prior to beginning any construction within the Clean Room, the Contractor will arrange with the Government for an airborne particle count.  After construction is complete another particle count will be made.  Should the second particle count be higher than the pre-construction count, or if any surfaces have been visually contaminated, the Contractor will be required to clean all Clean Room surfaces and equipment as follows:

(1)  Walls, ceilings, ledges, rails, equipment, etc.; hand wipe all surfaces with low lint cloths or foam wipes using a cleaning solution of Joy detergent or trisodium phosphate.  Follow with a rinse wipe with distilled water.

(2)  Floors; machine scrub floors with abrasive pads and Johnson Wax Stripper 
      #4595 or approved equal commercial cleaning solution followed with three or 
      more clear washes until all residues are removed.

(e)  Contractor must repeat the above cleaning procedures until an airborne particle count meets the requirements of K-STSM-14.2.1, tables 3-1 and 3-3, or is lower than the pre‑construction level and until all surfaces are visibly clean.  Any surface which cannot be restored to its pre‑construction cleanliness will be refinished by the Contractor to match existing finishes and materials.  


J-D-3

TURBIDITY & EROSION CONTROL 

(a)  The Contractor shall prevent the discharge of sediment into drainage ditches, canals, streams, rivers or lakes due to construction operations.  Approved erosion control devices shall be installed to prevent discharge of sediment into any dry or wet watercourse.  Erosion control shall consist of anchored hay bales, mulch and netting, filter cloth barriers or other erosion control methods approved by the Contracting Officer.  Stockpiled fill material shall not be stored in a manner which allows runoff into any watercourse.
(b)  The Contractor shall not begin work in any watercourse without an approved Florida permit obtained from the Contracting Officer.  The contractor shall comply with the turbidity control requirement of the Florida permit which at a minimum will include turbidity curtains.  The contractor shall prevent increases in turbidity in excess of water quality standards for the receiving water class, unless increases in turbidity are specifically allowed by the Florida permit.  Should the contractor’s activities case an increase of turbidity above the allowable standard, the contractor shall cease all contributory construction activity and install additional turbidity control measures.  

J-D-4               ASBESTOS-CONTAINING BUILDING MATERIALS 
(a)  Asbestos-Containing Building Materials (ACBM) are known to be present in facilities assigned under the scope of this contract.  The Government will provide information regarding the location and quantity of known ACBM in NASA/KSC facilities to the facility tenant organizations through the KSC Environmental Health Support Contractor.    

(b)  Special requirements, coordination, and precautions will apply to any work taking place under contracts that involves disturbance of ACBM.  Contractors whose contracts require work involving ACBM are required to provide a written program for such work as part of its health and safety plan which is consistent with the requirements of 29 CFR 1926.1101 and address the NESHAP and Florida Administrative Code requirements under 40 CFR 61 Subpart M and FAC 62-257 respectively.  The contractor shall coordinate any such work involving ACBM with the KSC Environmental Health Support Contractor, KSC Fire Services Support Contractor, and any other resident government or contractor organization whose employees may have access to the work location. 

(c)  Asbestos waste shall be managed in accordance with the requirements under
      Contract Article J-D-2, “Disposal and Salvage of Materials”. 
J-D-5   
WEEKLY STATUS MEETING 
The Contractor shall attend a weekly progress/status meeting to be scheduled by the Contracting Officer for the purpose of determining progress status, delaying factors, material delivery schedules, and status of shop drawing submittals.  In addition, a representative of each first tier subcontractor may be required to be present for the conference.
J-D-6  

HAND EXCAVATION 
Due to numerous existing underground utilities, all excavation in the areas listed below will be dug carefully, using hand tools only:

Drawing            Sheet           Zone

___*_____        ___*____        ____*___

___*_____        ___*____        ____*___


Contractor shall hand dig a pilot trench to locate existing utilities before motorized equipment is used in the areas listed above.  Excavation in areas within 5 feet of all existing utilities shall be by hand.  

* (Drawing, sheet, and zone numbers to be inserted in each task order)

J-D-7             FIELD OFFICE FOR GOVERNMENT INSPECTORS 
The Contractor shall provide, within 30 days after Notice to Proceed, an office trailer or suitably constructed field office for Government Inspection personnel.  The office shall be 600 s.f. minimum size, be uniformly illuminated to approximately 100 foot candles, and shall contain a heating and air conditioning system.  The Contractor shall install the necessary electrical connections from his temporary construction power source and shall furnish the required electrical power at his expense.  Janitorial services to clean the office and empty waste containers shall be provided as necessary to maintain sanitary conditions but in no case exceeding a seven (7) day interval.  The Contractor will not be required to furnish partitions, office furniture or telephone services.  A location for the office will be designated at the Pre-work conference.  The office shall remain the property of the Contractor and shall be removed by him including temporary electrical connections, upon final completion of work under this contract.  

J-D-8              SUPERINTENDENT ASSIGNMENT (Individual task orders will include this article and cite either the Alt 1 or Alt 2 paragraph)  
ALT 1 - Pursuant to FAR clause 52.236-6, entitled "Superintendence by the Contractor," the Contractor shall assign a superintendent, on the Contractor’s payroll, whose primary responsibility will be to superintend the work and who has the authority to act for the Contractor.  The superintendent shall be on-site at all times during performance of the contract and until the work is completed and accepted.

ALT 2 - Pursuant to clause 52.236-6, entitled "Superintendence by the Contractor," any assigned superintendent must be a full-time employee of the Contractor and be 100 percent committed to superintending the work required by this contract. The superintendent shall not fill any other positions in performance of this contract. 
J-D-9           USE OF KENNEDY SPACE CENTER BORROW AREAS 
The Contractor may use the Kennedy Space Center borrow area to supply required fill.  The designated borrow pit area to be used for this contract is __*___ miles from the job site.  The Contractor shall clear and grub the designated borrow area and stockpile and burn combustible debris.  Unsuitable fill removed from the borrow pit shall be stockpiled at the borrow area.  Fill will need to be stockpiled and dried to optimum moisture content prior to use on the job site.  Fill shall be stockpiled for drying at the job site unless otherwise permitted by the Contracting Officer.  When permitted, fill may be stockpiled for drying at a designated location near the borrow pit providing the following criteria are met:
(a)  Written estimate of fill required for the job and written estimate of when the fill will be transported to the job site are provided to the Contracting Officer.

(b)  Stockpiled fill for this contract is segregated from stockpiled fill for any other contract.

(c)  Contractor provides a plywood sign on a post at the stockpile identifying the contract for which the fill is intended.

(d)  Fill shall be stockpiled at the borrow area no longer than four weeks after it is excavated.

Note:  In accordance with St. Johns River Water Management District permit conditions, the maximum allowable excavation depth at the KSC borrow area (Jerome Road Borrow Pit) is –5.5 m (NAVD 88).  The Contractor shall excavate to within 0.33 m of this maximum depth at each excavation footprint before proceeding to a new footprint.
* (Distance to be cited in individual task orders)
J-D-10
Abrasive Blasting And Painting 

(a)  Abrasive blasting and painting shall be, to the maximum extent possible, performed prior to delivery of materials to Kennedy Space Center (KSC).  A National Association of Corrosion Engineers (NACE) inspection report shall be provided to the Contracting Officer one (1) week prior to delivery of hardware painted off-site.  Where field operations at KSC/CCAS are necessary or required by contract documentation, the contractor shall perform the operations in accordance with the following:

The contractor shall submit a Materials Safety Data Sheet (MSDS) for each paint, solvent, other chemicals, and abrasive blast media to be used at KSC/CCAS, including cured paint on any structures painted off-site, and a completed Process Waste Questionnaire (PWQ), KSC Form 26-551 for all wastes generated on-site.  This documentation shall be submitted to the Contracting Officer for approval.   

(b)  All KSC Forms 26-551 are to be provided to the Contracting Officer within ten (10) days after the Notice to Proceed is issued.  The contractor shall allow sixty (60) days for processing and approval of the KSC Form 26-551.  The Government will provide a Technical Response Package that will define waste containerization, labeling, handling, and disposal procedures to be followed by the contractor.  No abrasive blasting or painting shall be started prior to receipt of the approved Technical Response Package associated with that operation.

(c)  A temporary impervious barrier, such as a waterproof drop cloth, shall be installed around structure or object that is to be abrasive blasted and painted to collect any spent blast media and other debris.  All waste blast media and debris shall be stored in approved containers at the end of each day.  The waste media will be sampled by the Government prior to disposal to determine if there are any materials that will cause a personnel or environmental hazard at disposal. No disposal of material shall be accomplished until the analysis has been returned. The Government will assume responsibility for disposal of all hazardous waste materials.  The Contractor shall be responsible for disposal of all non hazardous waste materials.

(d)  All waste containing any hazardous materials shall be handled/disposed of in accordance with the contract articles entitled “Hazardous Waste” and “Toxic Metals Safety and Health Plan.”

(e)  The contractor shall take precautions to protect all Government hardware from contamination or damage during sandblasting and painting operations.  The Contracting Officer or representative shall approve the method of protection.  The contractor shall prevent paint overspraying and abrasive overblasting to any area that is not in the contract.  The contractor shall be responsible for any and all claims arising from overspraying or overblasting.  In addition, the contractor shall be responsible for any repairs to damaged property, and for the collection, removal, and disposal of the oversprayed or overblasted materials.  The Government will make no additional payments for overspraying or overblasting by the Contractor.

(f)  All abrasive blasting and painting shall be inspected by a Contractor-provided NACE inspector to verify compliance with the contract documentation.  The inspector’s reports shall be provided to the Contracting Officer at the end of each week in which blasting and/or painting has been performed at KSC.  The report shall include information that clearly defines the extent (starting and ending points) of work performed during each week. 
J-D-11           government property to be installed by the contractor 

In association with the work to be performed under this contract, the Government will provide the property identified below to be installed by the contractor.  The property will be provided by the Government within __*__ days after issuance of the notice to proceed:  
Description

  Quantity
                 Estimated Value   
        Condition

	**
	**
	**
	**

	**
	**
	**
	**

	**
	**
	**
	**



*   (Days to be inserted in applicable task orders)
** (Condition, description, quantity, and estimated value of items to be provided for contractor installation to be inserted in applicable task orders)

J-D-12   
Traffic Control Plan   

(a)  Standards:  

U.S. Department of Transportation Federal Highway Administration Manual (latest edition), on uniform Traffic Control Devices for Streets and Highways, Part II, Signs for Traffic Controls for Street and Highway Construction, Maintenance, Utility and Emergency Operations, set forth the basic principles and prescribes minimum standards to be followed in the design, application, installation, maintenance and removal of all traffic control devices and all warning devices and barriers which are necessary to protect the public and workmen from hazards within the project limits.  The standards established in the aforementioned manual constitute the requirements for normal conditions, and additional control devices, warning devices, barriers or other safety devices will be required where unusual, complex or particularly hazardous conditions exist.

(b)  Traffic Control Devices, Warning Devices and Barriers:

(1) The responsibility for installation and maintenance of adequate traffic control devices, warning devices, and barriers, for the protection of the traveling public and workman, as well as to safeguard the work area in general shall rest with the contractor.  The required traffic control devices, warning devices and barriers shall be erected by the Contractor prior to creation of any hazardous condition and in conjunction with any necessary rerouting of traffic.  The Contractor shall immediately remove, turn, or cover any devices or barriers which do not apply to the existing conditions.
(2)  The Contractor shall make the Contracting Officer aware of any scheduled operation which will affect traffic patterns or safety, sufficiently in advance of commencing such operation to permit his review of the plan for installation of traffic control devices, warning devices, or barriers proposed by the contractor.

(3)  The Contractor shall assign one of his employees the responsibility of maintaining the position and condition of all traffic control devices, warning devices, and barriers through the duration of the contract.  The Contracting Officer shall be kept advised at all times as to the identification and means of contacting this employee on a 24 hour basis.

(4)  Maintenance of Devices and Barriers:  Traffic Control devices, warning devices, and barriers shall be kept in the correct position, properly directed, clearly visible and clean, at all times.  Damaged, defaced, or dirty devices or barriers shall immediately be repaired, replaced, or cleaned as required per the request of the Contracting Officer.

(c)   Flagmen:  

The Contractor shall provide competent flagmen to direct traffic in situations as may be required by the standards established in the paragraph above.

(d)  Traffic Control Plan:  

(1)  After contract award but prior to Notice to Proceed, the Contractor shall submit a traffic control plan to the Contracting Officer for approval.  No work will be allowed on bridges or right-of-way of roads between the hours of 6:00 AM to 8:00 AM and 3:00 PM to 5:00 PM.

(2)  The Contractor may request work time during off shift and weekends in order to meet construction schedules.

(2) The Traffic Control Plan will be updated by the Contractor on a weekly basis
       in order to provide a current plan for the job and make adjustments to the Contractor’s work.  The updated Traffic Control Plan shall be presented at the Weekly Status Meeting.

(e)  Traffic Flow Requirements:  

 The Contractor shall keep one lane open at all times during road modifications.  Any trench or hole created in a roadway shall be backfilled to finish roadway elevation or effectively covered to support vehicle loads prior to allowing any traffic to flow over it.  No roads will be blocked during peak hours of traffic; no road work shall start before 8:00 am or continue past 5:00 pm, Monday through Friday unless otherwise approved by the Contracting Officer.  
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