NASA Ames Research Center
NNA09251287R

Highlights 1: February 13, 2009
Aircraft and Airfield Related Services

Projected Milestones for the Acquisition Cycle:

The tentative Aircraft and Airfield schedule is below:


Draft Request for Proposal –March 2009
Issuance of Final Solicitation and Final SOW—March/April 2009
Proposal(s) -- due April/May 2009 (due 30 days following issuance of final solicitation)

No solicitation exists; therefore, do not request a copy of the solicitation. If a solicitation is released it will be synopsized in FedBizOpps and on the NASA Acquisition Internet Service.
Contract Type:

This acquisition will be full and open with small business goals.
Indefinite Delivery Indefinite Quantity (IDIQ) Cost-Plus-Fixed-Fee Contract
Pre-Solicitation Conference:
For planning purposes, ARC intends to conduct a one day pre-solicitation conference after release of the DRFP.  Interested parties are encouraged to monitor FedBizOpps and on the NASA Acquisition Internet Service.

Please address any additional comments or questions to the following:
Veronica Llamas

NNA09271317R

NASA Ames Research Center

Code JAC Mail Stop 241-1

Moffett Field, CA 94035-1000

Email: Veronica.Llamas-1@nasa.gov

