RAPID Il FINAL RFP NNG10207304R QUESTIONS AND RESPONSES

Topic Area QL:fSt RIIl Doc Sect. P:g Question - Issue GSFC Response

OCl 30 RFP L.21(c)(5) | 81 RFP Section & Paragraph number L.21(c)(5) states Your interpretation in incorrect. The Organizational
“...Within 30 days after contract award, the successful Conflict of interest Avoidance Plan is required for the
contractor shall submit for NASA approval a baseline contract, and shall be submitted within 30
comprehensive Organizational Conflict of Interest days of contract award.
Avoidance Plan...”
We interpret “Within 30 days after contract award...” to
apply only at the delivery order level. Does GSFC
concur with our interpretation?

Deficiency 31 L.20 (b)(4) What (if any) will be the process for correcting any In accordance with L.20 (b) (4), “The Government

corrections deficiencies that GSFC finds in our proposal after intends to evaluate proposals and award contract(s)

submission? For example, most proposals have an
orals and Final Proposal Revision process where the
Government will point out deficiencies and give the
offeror the opportunity to correct the deficiency. Will
RSDO have a similar or equivalent process to make
corrections prior to Catalog award?

without discussions with offerors (except clarifications
as described in FAR 15.306(a)). Therefore, the
offeror's initial proposal should contain the offeror's
best terms from a cost or price and technical
standpoint. The Government reserves the right to
conduct discussions if the Contracting Officer later
determines them to be necessary. If discussions are
held and final proposal revisions are requested, the
Government will specify separate page limitations in
its request for that submission.”
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