SOLICITATION NO. NNG10300172R
FACILITIES CONSTRUCTION, ENGINEERING AND TECHNICAL SERVICES

(FaCETS)

ATTACHMENT NO. 22

PRICING SCHEDULE

TO BE PROPOSED

1. PRICING OVERVIEW

The pricing method for each element of the Statement of Work (SOW) is as follows:
	Clause
	SOW Section
	SOW Element
	Pricing

	B.5
	
	Phase-In Activities
	Unit Price for one month

	B.6
	1
	Contract Project Management
	Embedded in other prices

	
	1
	Program Management Services
	IDIQ-Loaded Hourly Rates

	B.7
	2
	Engineering and Technical Services
	As described below for SOW Sections 2.I through 2.III

	
	2.I
	Architect and Engineering Services
	As described below for SOW Sections 2.I.A and 2.1.B

	
	2.I.A
	Design Tasks
	IDIQ—Fees as a percent of construction estimate

	
	2.I.B
	Engineering Studies and Investigations
	IDIQ—Loaded Hourly Rates

	
	2.II
	Information Resources Services
	As described below for SOW Sections 2.II.A and 2.II.B

	
	2.II.A
	CADD/GIS/CAFM (monthly fixed prices)
	IDIQ—Monthly Price

	
	
	CADD/GIS/CAFM (project-specific services)
	IDIQ—Loaded Hourly Rates

	
	2.II.B
	Database/Programming Services (monthly fixed prices)
	IDIQ—Monthly Price

	
	
	Database/Programming Services (project-specific services)
	IDIQ—Loaded Hourly Rates

	
	
	Document Management Services
	IDIQ—Monthly Price

	
	
	Space Utilization Information Resources Services
	IDIQ—Monthly Price

	
	2.III
	Work Management and Control Services
	IDIQ—Monthly Price

	B.8
	3
	Construction Services (management fee)
	IDIQ—Fees as a percent of construction cost

	
	3.D
	Construction Services (Admin 1 Price Schedule)
	IDIQ—Loaded Unit Prices


2. PRICING FOR PHASE-IN ACTIVITIES

	Phase-In Activities Schedule

	Service
	Quantity
	Unit
	Price

	Provide Phase-In for FaCETS Contract
	1
	Lump Sum
	TBP


3. PRICING FOR PROGRAM MANAGEMENT SERVICES
	Loaded Hourly Rate For Program Management Services

	Discipline
	Contract Year 1
	Contract Year 2
	Contract Year 3
	Contract Year 4
	Contract Year 5
	Year 6*

	TBP
	TBP
	TBP
	TBP
	TBP
	TBP
	TBP

	TBP
	TBP
	TBP
	TBP
	TBP
	TBP
	TBP

	TBP
	TBP
	TBP
	TBP
	TBP
	TBP
	TBP


*Pricing for "Year 6" in tables in this contract Attachment Section 3 shall apply to any task order issued during the effective period of this contract that requires performance and/or deliveries up to one year past the end of the contract's effective ordering period (per paragraph (d) of contract clause 52.216-22, Indefinite Quantity).

4. PRICING FOR ENGINEERING AND TECHNICAL SERVICES

(a)  Architect and Engineering Services

(1)  Design Tasks.
	Design Fee Schedule

	Project Construction Cost
	Total Design Fee % (A)
	Total Design Fee % (B)

	$50,000 or Less
	TBP
	TBP

	Greater Than $50,000
	TBP
	TBP

	No Formal Design
	TBP
	N/A


The fee percentages above apply to all contract years (including "Year 6" if applicable, per paragraph (d) of clause 52.216-22, Indefinite Quantity).

(2)  Engineering Studies and Investigations
	Loaded Hourly Rate For Engineering and Technical Disciplines

	Discipline
	Contract Year 1
	Contract Year 2
	Contract Year 3
	Contract Year 4
	Contract Year 5
	Year 6*

	Senior Architect
	TBP
	TBP
	TBP
	TBP
	TBP
	TBP

	Architect
	TBP
	TBP
	TBP
	TBP
	TBP
	TBP

	Senior Civil Engineer
	TBP
	TBP
	TBP
	TBP
	TBP
	TBP

	Civil Engineer
	TBP
	TBP
	TBP
	TBP
	TBP
	TBP

	Senior Mechanical Engineer
	TBP
	TBP
	TBP
	TBP
	TBP
	TBP

	Mechanical Engineer
	TBP
	TBP
	TBP
	TBP
	TBP
	TBP

	Senior Electrical Engineer
	TBP
	TBP
	TBP
	TBP
	TBP
	TBP

	Electrical Engineer
	TBP
	TBP
	TBP
	TBP
	TBP
	TBP

	Structural Engineer
	TBP
	TBP
	TBP
	TBP
	TBP
	TBP

	Fire Protection Engineer
	TBP
	TBP
	TBP
	TBP
	TBP
	TBP

	Environmental Engineer
	TBP
	TBP
	TBP
	TBP
	TBP
	TBP

	Estimator
	TBP
	TBP
	TBP
	TBP
	TBP
	TBP

	Specification Writer
	TBP
	TBP
	TBP
	TBP
	TBP
	TBP

	CADD Technician
	TBP
	TBP
	TBP
	TBP
	TBP
	TBP


*Pricing for "Year 6" in tables in this contract Attachment Section 4 shall apply to any task order issued during the effective period of this contract that requires performance and/or deliveries up to one year past the end of the contract's effective ordering period (per paragraph (d) of contract clause 52.216-22, Indefinite Quantity).
Minimum qualifications for the disciplines specified in the table entitled, "Loaded Hourly Rate For Engineering and Technical Disciplines" are set forth in contract Section J, Attachment 8.
	Specialty Subcontractor Fee Schedule

	Fee (overhead and profit) to be added on to Specialty Subcontractor work:
	TBP


The fee percentage in the Specialty Subcontractor Fee Schedule shall apply to all contract years (including "Year 6" if applicable, per paragraph (d) of clause 52.216-22, Indefinite Quantity).
(b)  Information Resources Services

(1)  CADD/GIS/CAFM Services
	CADD/GIS/CAFM Pricing Basis

	SOW Requirement
	Pricing

	CADD Standards Manual
	Monthly

	Industry Foundation Class Standard
	Monthly

	BIM Standards 
	Project-specific

	CADD Software and Licensing
	Monthly

	CADD Installation and User Support
	Monthly

	CADD Customization
	Monthly

	CADD Training 
	Project-specific

	CADD Walk-in Support
	Monthly

	Geographic Information System 
	Monthly

	GIS Model
	Monthly

	GIS Installation and User Support
	Monthly

	GIS Training
	Project-specific

	GIS Customization 
	Project-specific

	Global Positioning System Tool
	Monthly

	Computer Aided Facilities Management (base)
	Monthly

	Computer Aided Facilities Management (expanded)
	Project-specific

	CAFM Standards
	Monthly

	CAFM Software and Licensing
	Monthly

	CAFM Installation and User Support
	Monthly

	CAFM Version Upgrade Administration
	Monthly

	CAFM Technical Consulting (in-house)
	Monthly

	CAFM Technical Consulting (subcontracted)
	Project-specific

	CAFM Customization 
	Project-specific

	CAFM Training
	Project-specific

	CAFM Walk-in Support
	Monthly


(i)  Monthly CADD/GIS/CAFM Services.

	Monthly CADD/GIS/CAFM Services Schedule

	Price Per Month

Contract Year 1
	Price Per Month

Contract Year 2
	Price Per Month

Contract Year 3
	Price Per Month

Contract Year 4
	Price Per Month

Contract Year 5
	Price Per Month
Year 6*

	TBP
	TBP
	TBP
	TBP
	TBP
	TBP


(ii)  Project-specific CADD/GIS/CAFM Services.
	Loaded Hourly Rate For Project-Specific CADD/GIS/CAFM Services

	Discipline
	Contract Year 1
	Contract Year 2
	Contract Year 3
	Contract Year 4
	Contract Year 5
	Year 6*

	CADD Technician
	TBP
	TBP
	TBP
	TBP
	TBP
	TBP

	Senior Systems Analyst
	TBP
	TBP
	TBP
	TBP
	TBP
	TBP


Minimum qualifications for the disciplines specified in the above table entitled, "Loaded Hourly Rate For Project-Specific CADD/GIS/CAFM Services" are set forth in contract Section J, Attachment 8.

(2)  Database/Programming Services
	Database/Programming Pricing Basis

	SOW Requirement
	Pricing

	MAXIMO Computerized Maintenance Management System
	Monthly

	MAXIMO System Analysis and Programming
	Monthly

	MAXIMO Location Table Reconciliation
	Monthly

	MAXIMO User/Technical Support
	Monthly

	MAXIMO Version Upgrade Administration
	Monthly

	MAXIMO Technical Consulting
	Monthly

	MAXIMO Training
	Project-specific

	MAXIMO Mobile CMMS
	Project-specific

	Primavera Expedition
	Monthly

	Primavera Expedition User/Technical Support
	Monthly

	Primavera Expedition Version Upgrade Administration
	Monthly

	Primavera Expedition Technical Consulting (in-house)
	Monthly

	Primavera Expedition Technical Consulting (subcontracted)
	Project-specific

	Primavera Expedition Training
	Project-specific

	MS Visual Foxpro/MS SQL Server Database
	Monthly

	Visual Foxpro System Analysis and Programming
	Monthly

	Visual Foxpro User/Technical Support
	Monthly

	Visual Foxpro Version Upgrade Administration
	Monthly

	Visual Foxpro Technical Consulting
	Monthly

	Visual Foxpro Training
	Project-specific

	Oracle Database Administration
	Monthly

	Oracle Customization
	Project-specific

	Server System Administration
	Monthly

	Code 220 Web Pages Maintenance
	Monthly

	MS SQL Reporting Services
	Monthly


(i)  Monthly Database/Programming Services.
	Monthly Database/Programming Services Schedule
	

	Price Per Month

Contract Year 1
	Price Per Month

Contract Year 2
	Price Per Month

Contract Year 3
	Price Per Month

Contract Year 4
	Price Per Month

Contract Year 5
	Price Per Month
Year 6*

	TBP
	TBP
	TBP
	TBP
	TBP
	TBP


(ii)  Project-Specific Database/Programming Services.
	Loaded Hourly Rate For Project-Specific Database/Programming Services

	Discipline
	Contract Year 1
	Contract Year 2
	Contract Year 3
	Contract Year 4
	Contract Year 5
	Year 6*

	Senior Systems Analyst
	TBP
	TBP
	TBP
	TBP
	TBP
	TBP

	Senior Programmer Analyst
	TBP
	TBP
	TBP
	TBP
	TBP
	TBP

	Programmer Analyst
	TBP
	TBP
	TBP
	TBP
	TBP
	TBP

	WEB Master
	TBP
	TBP
	TBP
	TBP
	TBP
	TBP


Minimum qualifications for the disciplines specified in the table entitled, "Loaded Hourly Rate For Project-Specific Database/Programming Services" are set forth in contract Section J, Attachment 8.

(3)  Document Management Services
	Monthly Document Management Services

	Price Per Month

Contract Year 1
	Price Per Month

Contract Year 2
	Price Per Month

Contract Year 3
	Price Per Month

Contract Year 4
	Price Per Month

Contract Year 5
	Price Per Month
Year 6*

	TBP
	TBP
	TBP
	TBP
	TBP
	TBP


(4)  Space Utilization Information Resources Services

	Monthly Space Utilization Information Resources Services

	Price Per Month

Contract Year 1
	Price Per Month

Contract Year 2
	Price Per Month

Contract Year 3
	Price Per Month

Contract Year 4
	Price Per Month

Contract Year 5
	Price Per Month
Year 6*

	TBP
	TBP
	TBP
	TBP
	TBP
	TBP


(c)  Work Management and Control Services

	Monthly Fixed Price for Work Management and Control Services

	Price Per Month

Contract Year 1
	Price Per Month

Contract Year 2
	Price Per Month

Contract Year 3
	Price Per Month

Contract Year 4
	Price Per Month

Contract Year 5
	Price Per Month
Year 6*

	TBP
	TBP
	TBP
	TBP
	TBP
	TBP


5. PRICING FOR CONSTRUCTION SERVICES

(a)  Construction Management.
	Construction Management Fee Schedule

	Project Construction Cost
	Construction Management Fee %

	$50,000 or Less
	TBP

	$50,001 to $500,000
	TBP

	Greater Than $500,000
	TBP


The fee percentages above apply to all contract years (including "Year 6" if applicable, per paragraph (d) of clause 52.216-22, Indefinite Quantity).

(b)  Admin 1 Work.
	Acronyms and Abbreviations

	CMU – Concrete Masonry Unit
	P – Phase

	CY – Cubic Yards
	R&R – Remove and Replace

	EA – Each
	SF – Square Feet

	F/I – Furnish and Install
	T-Stat – Thermostat

	LF – Linear Feet
	VCT – Vinyl Composition Tile


	Admin 1 Price Schedule—Contract Year 1

	Label
	Description
	Unit Price
	Unit

	A-1
	Remove/Abate Vinyl-Asbestos Floor Tile
	TBP
	SF

	A-2
	Remove Vinyl Composition Tile 
	TBP
	SF

	A-3  
	F/I Vinyl Composition Tile
	TBP
	SF

	A-4  
	Flash Patch Floor
	TBP
	SF

	A-5  
	Remove Carpet 
	TBP
	SF

	A-6  
	Install Carpet Floor Tile (labor only) 
	TBP
	SF

	A-7  
	R&R Access Floor Panels
	TBP
	SF

	A-8  
	Remove Cove Base
	TBP
	SF

	A-9  
	F/I Cove Base
	TBP
	SF

	A-10  
	Remove Wall Shelf & Patch Wall
	TBP
	SF

	A-11  
	Demo Metal Partition 
	TBP
	SF

	A-12  
	Demo CMU Wall
	TBP
	CY

	A-13  
	Demo Stud Wall
	TBP
	SF

	A-14  
	Stud/Drywall Partition 
	TBP
	SF

	A-15  
	Skim Coat Patch Drywall
	TBP
	SF

	A-16  
	Prepare and Paint Walls 
	TBP
	SF

	A-17  
	F/I Room Signs
	TBP
	EA

	A-18  
	Wall Penetrations Up to 4"
	TBP
	EA

	A-19  
	Fire Caulk Penetration Up to 4"
	TBP
	EA

	A-20  
	Demo Door and Frame
	TBP
	 EA 

	A-21  
	F/I 3'x7' Wood Door and Frame 
	TBP
	 EA

	A-22  
	F/I 6'x7' Wood Door and Frame
	TBP
	EA

	A-23  
	F/I 3'x7' Red Oak Door and Frame
	TBP
	EA

	A-24  
	F/I 3'x7' Metal Door and Frame 
	TBP
	 EA 

	A-25  
	Paint Door and Frame 
	TBP
	 EA

	A-26  
	Paint Induction Units 
	TBP
	 SF

	A-27  
	Prime and Paint Wiremold 
	TBP
	LF

	A-28  
	R&R Acoustical Ceiling Tile
	TBP
	SF

	A-29  
	Remove and Replace Ceiling Tile 
	TBP
	SF

	A-30  
	Demo Suspended Ceiling 
	TBP
	SF

	A-31  
	F/I Ceiling Grid and Tile 
	TBP
	SF

	E-1  
	Remove/Blank Floor Stack
	TBP
	EA

	E-2  
	F/I Light Switch
	TBP
	EA

	E-3  
	F/I Receptacle (50’)
	TBP
	EA

	E-4  
	F/I Receptacle (10’)
	TBP
	EA

	E-5  
	F/I Wire & Conduit (10’)
	TBP
	EA

	E-6  
	Remove Existing Lights
	TBP
	EA

	E-7  
	F/I New Lights (3 lamp, 50’) 
	TBP
	EA

	E-8  
	F/I New Lights (3 lamp, 10’)
	TBP
	EA

	E-9  
	F/I New Lights (2 lamp, 50’)
	TBP
	EA

	E-10  
	F/I New Lights (2 lamp, 10’)
	TBP
	EA

	E-11  
	F/I New Lights (# 2SPG…, 50’)
	TBP
	EA

	E-12  
	F/I New Lights (# 2SPG…, 10’)
	TBP
	EA

	E-13  
	F/I Ceiling Mounted Motion Sensors
	TBP
	EA

	E-14  
	F/I 700 Wiremold (Lan/Tele)
	TBP
	EA

	E-15  
	F/I New Receptacle in Wiremold
	TBP
	EA

	E-16  
	F/I New Light Switch in Wiremold
	TBP
	EA

	E-17  
	F/I Power/Lan Floor Box
	TBP
	EA

	E-18  
	Remove Power/Lan Floor Box
	TBP
	EA

	E-19  
	Remove Receptacle
	TBP
	EA

	E-20  
	Remove Wiremold (700) - 10' lengths
	TBP
	EA

	E-21  
	Remove 4000 Wiremold
	TBP
	LF

	E-22  
	Remove 6000 Wiremold
	TBP
	LF

	E-23  
	Demo Wire / Conduit - 10' lengths
	TBP
	EA

	E-24  
	Remove Circuit Breakers 20-90A 1P
	TBP
	EA

	E-25  
	Remove Circuit Breakers 20-100A 2P
	TBP
	EA

	E-26  
	Remove Circuit Breakers 20-100A 3P
	TBP
	EA

	E-27  
	Remove Underfloor Quads, 30’ Sealtite
	TBP
	EA

	E-28  
	Rem./Blank Off Telephone Floor Stacks
	TBP
	EA

	E-29  
	F/I Underfloor Quads & 30' Sealtite
	TBP
	EA

	E-30  
	Add for Dimmable Ballast
	TBP
	EA

	E-31  
	Demo Wall Switch
	TBP
	EA

	F-1  
	Drain/Refill Sprinkler System
	TBP
	EA

	F-2  
	Demo Sprinkler Head
	TBP
	EA

	F-3  
	Update Sprinkler Head
	TBP
	EA

	F-4  
	Relocate Sprinkler Heads
	TBP
	EA

	F-5  
	F/I New Sprinkler Head
	TBP
	EA

	F-6  
	Demo Smoke Detector
	TBP
	EA

	F-7  
	Demo Motion Sensor
	TBP
	EA

	M-1  
	Demo Copper Pipe Up to 2"
	TBP
	LF

	M-2  
	R&R Ceiling Diffusers
	TBP
	EA

	M-3  
	Relocate Ceiling Diffusers
	TBP
	EA

	M-4  
	F/I 24"x24" Ceiling Diffusers
	TBP
	EA

	M-5  
	Demo Pneumatic T-Stat
	TBP
	EA

	M-6  
	F/I Pneumatic T-Stat
	TBP
	EA


	Admin 1 Price Schedule—Contract Year 2

	Label
	Description
	Unit Price
	Unit

	A-1
	Remove/Abate Vinyl-Asbestos Floor Tile
	TBP
	SF

	A-2
	Remove Vinyl Composition Tile 
	TBP
	SF

	A-3  
	F/I Vinyl Composition Tile
	TBP
	SF

	A-4  
	Flash Patch Floor
	TBP
	SF

	A-5  
	Remove Carpet 
	TBP
	SF

	A-6  
	Install Carpet Floor Tile (labor only) 
	TBP
	SF

	A-7  
	R&R Access Floor Panels
	TBP
	SF

	A-8  
	Remove Cove Base
	TBP
	SF

	A-9  
	F/I Cove Base
	TBP
	SF

	A-10  
	Remove Wall Shelf & Patch Wall
	TBP
	SF

	A-11  
	Demo Metal Partition 
	TBP
	SF

	A-12  
	Demo CMU Wall
	TBP
	CY

	A-13  
	Demo Stud Wall
	TBP
	SF

	A-14  
	Stud/Drywall Partition 
	TBP
	SF

	A-15  
	Skim Coat Patch Drywall
	TBP
	SF

	A-16  
	Prepare and Paint Walls 
	TBP
	SF

	A-17  
	F/I Room Signs
	TBP
	EA

	A-18  
	Wall Penetrations Up to 4"
	TBP
	EA

	A-19  
	Fire Caulk Penetration Up to 4"
	TBP
	EA

	A-20  
	Demo Door and Frame
	TBP
	 EA 

	A-21  
	F/I 3'x7' Wood Door and Frame 
	TBP
	 EA

	A-22  
	F/I 6'x7' Wood Door and Frame
	TBP
	EA

	A-23  
	F/I 3'x7' Red Oak Door and Frame
	TBP
	EA

	A-24  
	F/I 3'x7' Metal Door and Frame 
	TBP
	 EA 

	A-25  
	Paint Door and Frame 
	TBP
	 EA

	A-26  
	Paint Induction Units 
	TBP
	 SF

	A-27  
	Prime and Paint Wiremold 
	TBP
	LF

	A-28  
	R&R Acoustical Ceiling Tile
	TBP
	SF

	A-29  
	Remove and Replace Ceiling Tile 
	TBP
	SF

	A-30  
	Demo Suspended Ceiling 
	TBP
	SF

	A-31  
	F/I Ceiling Grid and Tile 
	TBP
	SF

	E-1  
	Remove/Blank Floor Stack
	TBP
	EA

	E-2  
	F/I Light Switch
	TBP
	EA

	E-3  
	F/I Receptacle (50’)
	TBP
	EA

	E-4  
	F/I Receptacle (10’)
	TBP
	EA

	E-5  
	F/I Wire & Conduit (10’)
	TBP
	EA

	E-6  
	Remove Existing Lights
	TBP
	EA

	E-7  
	F/I New Lights (3 lamp, 50’) 
	TBP
	EA

	E-8  
	F/I New Lights (3 lamp, 10’)
	TBP
	EA

	E-9  
	F/I New Lights (2 lamp, 50’)
	TBP
	EA

	E-10  
	F/I New Lights (2 lamp, 10’)
	TBP
	EA

	E-11  
	F/I New Lights (# 2SPG…, 50’)
	TBP
	EA

	E-12  
	F/I New Lights (# 2SPG…, 10’)
	TBP
	EA

	E-13  
	F/I Ceiling Mounted Motion Sensors
	TBP
	EA

	E-14  
	F/I 700 Wiremold (Lan/Tele)
	TBP
	EA

	E-15  
	F/I New Receptacle in Wiremold
	TBP
	EA

	E-16  
	F/I New Light Switch in Wiremold
	TBP
	EA

	E-17  
	F/I Power/Lan Floor Box
	TBP
	EA

	E-18  
	Remove Power/Lan Floor Box
	TBP
	EA

	E-19  
	Remove Receptacle
	TBP
	EA

	E-20  
	Remove Wiremold (700) - 10' lengths
	TBP
	EA

	E-21  
	Remove 4000 Wiremold
	TBP
	LF

	E-22  
	Remove 6000 Wiremold
	TBP
	LF

	E-23  
	Demo Wire / Conduit - 10' lengths
	TBP
	EA

	E-24  
	Remove Circuit Breakers 20-90A 1P
	TBP
	EA

	E-25  
	Remove Circuit Breakers 20-100A 2P
	TBP
	EA

	E-26  
	Remove Circuit Breakers 20-100A 3P
	TBP
	EA

	E-27  
	Remove Underfloor Quads, 30’ Sealtite
	TBP
	EA

	E-28  
	Rem./Blank Off Telephone Floor Stacks
	TBP
	EA

	E-29  
	F/I Underfloor Quads & 30' Sealtite
	TBP
	EA

	E-30  
	Add for Dimmable Ballast
	TBP
	EA

	E-31  
	Demo Wall Switch
	TBP
	EA

	F-1  
	Drain/Refill Sprinkler System
	TBP
	EA

	F-2  
	Demo Sprinkler Head
	TBP
	EA

	F-3  
	Update Sprinkler Head
	TBP
	EA

	F-4  
	Relocate Sprinkler Heads
	TBP
	EA

	F-5  
	F/I New Sprinkler Head
	TBP
	EA

	F-6  
	Demo Smoke Detector
	TBP
	EA

	F-7  
	Demo Motion Sensor
	TBP
	EA

	M-1  
	Demo Copper Pipe Up to 2"
	TBP
	LF

	M-2  
	R&R Ceiling Diffusers
	TBP
	EA

	M-3  
	Relocate Ceiling Diffusers
	TBP
	EA

	M-4  
	F/I 24"x24" Ceiling Diffusers
	TBP
	EA

	M-5  
	Demo Pneumatic T-Stat
	TBP
	EA

	M-6  
	F/I Pneumatic T-Stat
	TBP
	EA


	Admin 1 Price Schedule—Contract Year 3

	Label
	Description
	Unit Price
	Unit

	A-1
	Remove/Abate Vinyl-Asbestos Floor Tile
	TBP
	SF

	A-2
	Remove Vinyl Composition Tile 
	TBP
	SF

	A-3  
	F/I Vinyl Composition Tile
	TBP
	SF

	A-4  
	Flash Patch Floor
	TBP
	SF

	A-5  
	Remove Carpet 
	TBP
	SF

	A-6  
	Install Carpet Floor Tile (labor only) 
	TBP
	SF

	A-7  
	R&R Access Floor Panels
	TBP
	SF

	A-8  
	Remove Cove Base
	TBP
	SF

	A-9  
	F/I Cove Base
	TBP
	SF

	A-10  
	Remove Wall Shelf & Patch Wall
	TBP
	SF

	A-11  
	Demo Metal Partition 
	TBP
	SF

	A-12  
	Demo CMU Wall
	TBP
	CY

	A-13  
	Demo Stud Wall
	TBP
	SF

	A-14  
	Stud/Drywall Partition 
	TBP
	SF

	A-15  
	Skim Coat Patch Drywall
	TBP
	SF

	A-16  
	Prepare and Paint Walls 
	TBP
	SF

	A-17  
	F/I Room Signs
	TBP
	EA

	A-18  
	Wall Penetrations Up to 4"
	TBP
	EA

	A-19  
	Fire Caulk Penetration Up to 4"
	TBP
	EA

	A-20  
	Demo Door and Frame
	TBP
	 EA 

	A-21  
	F/I 3'x7' Wood Door and Frame 
	TBP
	 EA

	A-22  
	F/I 6'x7' Wood Door and Frame
	TBP
	EA

	A-23  
	F/I 3'x7' Red Oak Door and Frame
	TBP
	EA

	A-24  
	F/I 3'x7' Metal Door and Frame 
	TBP
	 EA 

	A-25  
	Paint Door and Frame 
	TBP
	 EA

	A-26  
	Paint Induction Units 
	TBP
	 SF

	A-27  
	Prime and Paint Wiremold 
	TBP
	LF

	A-28  
	R&R Acoustical Ceiling Tile
	TBP
	SF

	A-29  
	Remove and Replace Ceiling Tile 
	TBP
	SF

	A-30  
	Demo Suspended Ceiling 
	TBP
	SF

	A-31  
	F/I Ceiling Grid and Tile 
	TBP
	SF

	E-1  
	Remove/Blank Floor Stack
	TBP
	EA

	E-2  
	F/I Light Switch
	TBP
	EA

	E-3  
	F/I Receptacle (50’)
	TBP
	EA

	E-4  
	F/I Receptacle (10’)
	TBP
	EA

	E-5  
	F/I Wire & Conduit (10’)
	TBP
	EA

	E-6  
	Remove Existing Lights
	TBP
	EA

	E-7  
	F/I New Lights (3 lamp, 50’) 
	TBP
	EA

	E-8  
	F/I New Lights (3 lamp, 10’)
	TBP
	EA

	E-9  
	F/I New Lights (2 lamp, 50’)
	TBP
	EA

	E-10  
	F/I New Lights (2 lamp, 10’)
	TBP
	EA

	E-11  
	F/I New Lights (# 2SPG…, 50’)
	TBP
	EA

	E-12  
	F/I New Lights (# 2SPG…, 10’)
	TBP
	EA

	E-13  
	F/I Ceiling Mounted Motion Sensors
	TBP
	EA

	E-14  
	F/I 700 Wiremold (Lan/Tele)
	TBP
	EA

	E-15  
	F/I New Receptacle in Wiremold
	TBP
	EA

	E-16  
	F/I New Light Switch in Wiremold
	TBP
	EA

	E-17  
	F/I Power/Lan Floor Box
	TBP
	EA

	E-18  
	Remove Power/Lan Floor Box
	TBP
	EA

	E-19  
	Remove Receptacle
	TBP
	EA

	E-20  
	Remove Wiremold (700) - 10' lengths
	TBP
	EA

	E-21  
	Remove 4000 Wiremold
	TBP
	LF

	E-22  
	Remove 6000 Wiremold
	TBP
	LF

	E-23  
	Demo Wire / Conduit - 10' lengths
	TBP
	EA

	E-24  
	Remove Circuit Breakers 20-90A 1P
	TBP
	EA

	E-25  
	Remove Circuit Breakers 20-100A 2P
	TBP
	EA

	E-26  
	Remove Circuit Breakers 20-100A 3P
	TBP
	EA

	E-27  
	Remove Underfloor Quads, 30’ Sealtite
	TBP
	EA

	E-28  
	Rem./Blank Off Telephone Floor Stacks
	TBP
	EA

	E-29  
	F/I Underfloor Quads & 30' Sealtite
	TBP
	EA

	E-30  
	Add for Dimmable Ballast
	TBP
	EA

	E-31  
	Demo Wall Switch
	TBP
	EA

	F-1  
	Drain/Refill Sprinkler System
	TBP
	EA

	F-2  
	Demo Sprinkler Head
	TBP
	EA

	F-3  
	Update Sprinkler Head
	TBP
	EA

	F-4  
	Relocate Sprinkler Heads
	TBP
	EA

	F-5  
	F/I New Sprinkler Head
	TBP
	EA

	F-6  
	Demo Smoke Detector
	TBP
	EA

	F-7  
	Demo Motion Sensor
	TBP
	EA

	M-1  
	Demo Copper Pipe Up to 2"
	TBP
	LF

	M-2  
	R&R Ceiling Diffusers
	TBP
	EA

	M-3  
	Relocate Ceiling Diffusers
	TBP
	EA

	M-4  
	F/I 24"x24" Ceiling Diffusers
	TBP
	EA

	M-5  
	Demo Pneumatic T-Stat
	TBP
	EA

	M-6  
	F/I Pneumatic T-Stat
	TBP
	EA


	Admin 1 Price Schedule—Contract Year 4

	Label
	Description
	Unit Price
	Unit

	A-1
	Remove/Abate Vinyl-Asbestos Floor Tile
	TBP
	SF

	A-2
	Remove Vinyl Composition Tile 
	TBP
	SF

	A-3  
	F/I Vinyl Composition Tile
	TBP
	SF

	A-4  
	Flash Patch Floor
	TBP
	SF

	A-5  
	Remove Carpet 
	TBP
	SF

	A-6  
	Install Carpet Floor Tile (labor only) 
	TBP
	SF

	A-7  
	R&R Access Floor Panels
	TBP
	SF

	A-8  
	Remove Cove Base
	TBP
	SF

	A-9  
	F/I Cove Base
	TBP
	SF

	A-10  
	Remove Wall Shelf & Patch Wall
	TBP
	SF

	A-11  
	Demo Metal Partition 
	TBP
	SF

	A-12  
	Demo CMU Wall
	TBP
	CY

	A-13  
	Demo Stud Wall
	TBP
	SF

	A-14  
	Stud/Drywall Partition 
	TBP
	SF

	A-15  
	Skim Coat Patch Drywall
	TBP
	SF

	A-16  
	Prepare and Paint Walls 
	TBP
	SF

	A-17  
	F/I Room Signs
	TBP
	EA

	A-18  
	Wall Penetrations Up to 4"
	TBP
	EA

	A-19  
	Fire Caulk Penetration Up to 4"
	TBP
	EA

	A-20  
	Demo Door and Frame
	TBP
	 EA 

	A-21  
	F/I 3'x7' Wood Door and Frame 
	TBP
	 EA

	A-22  
	F/I 6'x7' Wood Door and Frame
	TBP
	EA

	A-23  
	F/I 3'x7' Red Oak Door and Frame
	TBP
	EA

	A-24  
	F/I 3'x7' Metal Door and Frame 
	TBP
	 EA 

	A-25  
	Paint Door and Frame 
	TBP
	 EA

	A-26  
	Paint Induction Units 
	TBP
	 SF

	A-27  
	Prime and Paint Wiremold 
	TBP
	LF

	A-28  
	R&R Acoustical Ceiling Tile
	TBP
	SF

	A-29  
	Remove and Replace Ceiling Tile 
	TBP
	SF

	A-30  
	Demo Suspended Ceiling 
	TBP
	SF

	A-31  
	F/I Ceiling Grid and Tile 
	TBP
	SF

	E-1  
	Remove/Blank Floor Stack
	TBP
	EA

	E-2  
	F/I Light Switch
	TBP
	EA

	E-3  
	F/I Receptacle (50’)
	TBP
	EA

	E-4  
	F/I Receptacle (10’)
	TBP
	EA

	E-5  
	F/I Wire & Conduit (10’)
	TBP
	EA

	E-6  
	Remove Existing Lights
	TBP
	EA

	E-7  
	F/I New Lights (3 lamp, 50’) 
	TBP
	EA

	E-8  
	F/I New Lights (3 lamp, 10’)
	TBP
	EA

	E-9  
	F/I New Lights (2 lamp, 50’)
	TBP
	EA

	E-10  
	F/I New Lights (2 lamp, 10’)
	TBP
	EA

	E-11  
	F/I New Lights (# 2SPG…, 50’)
	TBP
	EA

	E-12  
	F/I New Lights (# 2SPG…, 10’)
	TBP
	EA

	E-13  
	F/I Ceiling Mounted Motion Sensors
	TBP
	EA

	E-14  
	F/I 700 Wiremold (Lan/Tele)
	TBP
	EA

	E-15  
	F/I New Receptacle in Wiremold
	TBP
	EA

	E-16  
	F/I New Light Switch in Wiremold
	TBP
	EA

	E-17  
	F/I Power/Lan Floor Box
	TBP
	EA

	E-18  
	Remove Power/Lan Floor Box
	TBP
	EA

	E-19  
	Remove Receptacle
	TBP
	EA

	E-20  
	Remove Wiremold (700) - 10' lengths
	TBP
	EA

	E-21  
	Remove 4000 Wiremold
	TBP
	LF

	E-22  
	Remove 6000 Wiremold
	TBP
	LF

	E-23  
	Demo Wire / Conduit - 10' lengths
	TBP
	EA

	E-24  
	Remove Circuit Breakers 20-90A 1P
	TBP
	EA

	E-25  
	Remove Circuit Breakers 20-100A 2P
	TBP
	EA

	E-26  
	Remove Circuit Breakers 20-100A 3P
	TBP
	EA

	E-27  
	Remove Underfloor Quads, 30’ Sealtite
	TBP
	EA

	E-28  
	Rem./Blank Off Telephone Floor Stacks
	TBP
	EA

	E-29  
	F/I Underfloor Quads & 30' Sealtite
	TBP
	EA

	E-30  
	Add for Dimmable Ballast
	TBP
	EA

	E-31  
	Demo Wall Switch
	TBP
	EA

	F-1  
	Drain/Refill Sprinkler System
	TBP
	EA

	F-2  
	Demo Sprinkler Head
	TBP
	EA

	F-3  
	Update Sprinkler Head
	TBP
	EA

	F-4  
	Relocate Sprinkler Heads
	TBP
	EA

	F-5  
	F/I New Sprinkler Head
	TBP
	EA

	F-6  
	Demo Smoke Detector
	TBP
	EA

	F-7  
	Demo Motion Sensor
	TBP
	EA

	M-1  
	Demo Copper Pipe Up to 2"
	TBP
	LF

	M-2  
	R&R Ceiling Diffusers
	TBP
	EA

	M-3  
	Relocate Ceiling Diffusers
	TBP
	EA

	M-4  
	F/I 24"x24" Ceiling Diffusers
	TBP
	EA

	M-5  
	Demo Pneumatic T-Stat
	TBP
	EA

	M-6  
	F/I Pneumatic T-Stat
	TBP
	EA


	Admin 1 Price Schedule—Contract Year 5

	Label
	Description
	Unit Price
	Unit

	A-1
	Remove/Abate Vinyl-Asbestos Floor Tile
	TBP
	SF

	A-2
	Remove Vinyl Composition Tile 
	TBP
	SF

	A-3  
	F/I Vinyl Composition Tile
	TBP
	SF

	A-4  
	Flash Patch Floor
	TBP
	SF

	A-5  
	Remove Carpet 
	TBP
	SF

	A-6  
	Install Carpet Floor Tile (labor only) 
	TBP
	SF

	A-7  
	R&R Access Floor Panels
	TBP
	SF

	A-8  
	Remove Cove Base
	TBP
	SF

	A-9  
	F/I Cove Base
	TBP
	SF

	A-10  
	Remove Wall Shelf & Patch Wall
	TBP
	SF

	A-11  
	Demo Metal Partition 
	TBP
	SF

	A-12  
	Demo CMU Wall
	TBP
	CY

	A-13  
	Demo Stud Wall
	TBP
	SF

	A-14  
	Stud/Drywall Partition 
	TBP
	SF

	A-15  
	Skim Coat Patch Drywall
	TBP
	SF

	A-16  
	Prepare and Paint Walls 
	TBP
	SF

	A-17  
	F/I Room Signs
	TBP
	EA

	A-18  
	Wall Penetrations Up to 4"
	TBP
	EA

	A-19  
	Fire Caulk Penetration Up to 4"
	TBP
	EA

	A-20  
	Demo Door and Frame
	TBP
	 EA 

	A-21  
	F/I 3'x7' Wood Door and Frame 
	TBP
	 EA

	A-22  
	F/I 6'x7' Wood Door and Frame
	TBP
	EA

	A-23  
	F/I 3'x7' Red Oak Door and Frame
	TBP
	EA

	A-24  
	F/I 3'x7' Metal Door and Frame 
	TBP
	 EA 

	A-25  
	Paint Door and Frame 
	TBP
	 EA

	A-26  
	Paint Induction Units 
	TBP
	 SF

	A-27  
	Prime and Paint Wiremold 
	TBP
	LF

	A-28  
	R&R Acoustical Ceiling Tile
	TBP
	SF

	A-29  
	Remove and Replace Ceiling Tile 
	TBP
	SF

	A-30  
	Demo Suspended Ceiling 
	TBP
	SF

	A-31  
	F/I Ceiling Grid and Tile 
	TBP
	SF

	E-1  
	Remove/Blank Floor Stack
	TBP
	EA

	E-2  
	F/I Light Switch
	TBP
	EA

	E-3  
	F/I Receptacle (50’)
	TBP
	EA

	E-4  
	F/I Receptacle (10’)
	TBP
	EA

	E-5  
	F/I Wire & Conduit (10’)
	TBP
	EA

	E-6  
	Remove Existing Lights
	TBP
	EA

	E-7  
	F/I New Lights (3 lamp, 50’) 
	TBP
	EA

	E-8  
	F/I New Lights (3 lamp, 10’)
	TBP
	EA

	E-9  
	F/I New Lights (2 lamp, 50’)
	TBP
	EA

	E-10  
	F/I New Lights (2 lamp, 10’)
	TBP
	EA

	E-11  
	F/I New Lights (# 2SPG…, 50’)
	TBP
	EA

	E-12  
	F/I New Lights (# 2SPG…, 10’)
	TBP
	EA

	E-13  
	F/I Ceiling Mounted Motion Sensors
	TBP
	EA

	E-14  
	F/I 700 Wiremold (Lan/Tele)
	TBP
	EA

	E-15  
	F/I New Receptacle in Wiremold
	TBP
	EA

	E-16  
	F/I New Light Switch in Wiremold
	TBP
	EA

	E-17  
	F/I Power/Lan Floor Box
	TBP
	EA

	E-18  
	Remove Power/Lan Floor Box
	TBP
	EA

	E-19  
	Remove Receptacle
	TBP
	EA

	E-20  
	Remove Wiremold (700) - 10' lengths
	TBP
	EA

	E-21  
	Remove 4000 Wiremold
	TBP
	LF

	E-22  
	Remove 6000 Wiremold
	TBP
	LF

	E-23  
	Demo Wire / Conduit - 10' lengths
	TBP
	EA

	E-24  
	Remove Circuit Breakers 20-90A 1P
	TBP
	EA

	E-25  
	Remove Circuit Breakers 20-100A 2P
	TBP
	EA

	E-26  
	Remove Circuit Breakers 20-100A 3P
	TBP
	EA

	E-27  
	Remove Underfloor Quads, 30’ Sealtite
	TBP
	EA

	E-28  
	Rem./Blank Off Telephone Floor Stacks
	TBP
	EA

	E-29  
	F/I Underfloor Quads & 30' Sealtite
	TBP
	EA

	E-30  
	Add for Dimmable Ballast
	TBP
	EA

	E-31  
	Demo Wall Switch
	TBP
	EA

	F-1  
	Drain/Refill Sprinkler System
	TBP
	EA

	F-2  
	Demo Sprinkler Head
	TBP
	EA

	F-3  
	Update Sprinkler Head
	TBP
	EA

	F-4  
	Relocate Sprinkler Heads
	TBP
	EA

	F-5  
	F/I New Sprinkler Head
	TBP
	EA

	F-6  
	Demo Smoke Detector
	TBP
	EA

	F-7  
	Demo Motion Sensor
	TBP
	EA

	M-1  
	Demo Copper Pipe Up to 2"
	TBP
	LF

	M-2  
	R&R Ceiling Diffusers
	TBP
	EA

	M-3  
	Relocate Ceiling Diffusers
	TBP
	EA

	M-4  
	F/I 24"x24" Ceiling Diffusers
	TBP
	EA

	M-5  
	Demo Pneumatic T-Stat
	TBP
	EA

	M-6  
	F/I Pneumatic T-Stat
	TBP
	EA


	Admin 1 Price Schedule—Year 6*

	Label
	Description
	Unit Price
	Unit

	A-1
	Remove/Abate Vinyl-Asbestos Floor Tile
	TBP
	SF

	A-2
	Remove Vinyl Composition Tile 
	TBP
	SF

	A-3  
	F/I Vinyl Composition Tile
	TBP
	SF

	A-4  
	Flash Patch Floor
	TBP
	SF

	A-5  
	Remove Carpet 
	TBP
	SF

	A-6  
	Install Carpet Floor Tile (labor only) 
	TBP
	SF

	A-7  
	R&R Access Floor Panels
	TBP
	SF

	A-8  
	Remove Cove Base
	TBP
	SF

	A-9  
	F/I Cove Base
	TBP
	SF

	A-10  
	Remove Wall Shelf & Patch Wall
	TBP
	SF

	A-11  
	Demo Metal Partition 
	TBP
	SF

	A-12  
	Demo CMU Wall
	TBP
	CY

	A-13  
	Demo Stud Wall
	TBP
	SF

	A-14  
	Stud/Drywall Partition 
	TBP
	SF

	A-15  
	Skim Coat Patch Drywall
	TBP
	SF

	A-16  
	Prepare and Paint Walls 
	TBP
	SF

	A-17  
	F/I Room Signs
	TBP
	EA

	A-18  
	Wall Penetrations Up to 4"
	TBP
	EA

	A-19  
	Fire Caulk Penetration Up to 4"
	TBP
	EA

	A-20  
	Demo Door and Frame
	TBP
	 EA 

	A-21  
	F/I 3'x7' Wood Door and Frame 
	TBP
	 EA

	A-22  
	F/I 6'x7' Wood Door and Frame
	TBP
	EA

	A-23  
	F/I 3'x7' Red Oak Door and Frame
	TBP
	EA

	A-24  
	F/I 3'x7' Metal Door and Frame 
	TBP
	 EA 

	A-25  
	Paint Door and Frame 
	TBP
	 EA

	A-26  
	Paint Induction Units 
	TBP
	 SF

	A-27  
	Prime and Paint Wiremold 
	TBP
	LF

	A-28  
	R&R Acoustical Ceiling Tile
	TBP
	SF

	A-29  
	Remove and Replace Ceiling Tile 
	TBP
	SF

	A-30  
	Demo Suspended Ceiling 
	TBP
	SF

	A-31  
	F/I Ceiling Grid and Tile 
	TBP
	SF

	E-1  
	Remove/Blank Floor Stack
	TBP
	EA

	E-2  
	F/I Light Switch
	TBP
	EA

	E-3  
	F/I Receptacle (50’)
	TBP
	EA

	E-4  
	F/I Receptacle (10’)
	TBP
	EA

	E-5  
	F/I Wire & Conduit (10’)
	TBP
	EA

	E-6  
	Remove Existing Lights
	TBP
	EA

	E-7  
	F/I New Lights (3 lamp, 50’) 
	TBP
	EA

	E-8  
	F/I New Lights (3 lamp, 10’)
	TBP
	EA

	E-9  
	F/I New Lights (2 lamp, 50’)
	TBP
	EA

	E-10  
	F/I New Lights (2 lamp, 10’)
	TBP
	EA

	E-11  
	F/I New Lights (# 2SPG…, 50’)
	TBP
	EA

	E-12  
	F/I New Lights (# 2SPG…, 10’)
	TBP
	EA

	E-13  
	F/I Ceiling Mounted Motion Sensors
	TBP
	EA

	E-14  
	F/I 700 Wiremold (Lan/Tele)
	TBP
	EA

	E-15  
	F/I New Receptacle in Wiremold
	TBP
	EA

	E-16  
	F/I New Light Switch in Wiremold
	TBP
	EA

	E-17  
	F/I Power/Lan Floor Box
	TBP
	EA

	E-18  
	Remove Power/Lan Floor Box
	TBP
	EA

	E-19  
	Remove Receptacle
	TBP
	EA

	E-20  
	Remove Wiremold (700) - 10' lengths
	TBP
	EA

	E-21  
	Remove 4000 Wiremold
	TBP
	LF

	E-22  
	Remove 6000 Wiremold
	TBP
	LF

	E-23  
	Demo Wire / Conduit - 10' lengths
	TBP
	EA

	E-24  
	Remove Circuit Breakers 20-90A 1P
	TBP
	EA

	E-25  
	Remove Circuit Breakers 20-100A 2P
	TBP
	EA

	E-26  
	Remove Circuit Breakers 20-100A 3P
	TBP
	EA

	E-27  
	Remove Underfloor Quads, 30’ Sealtite
	TBP
	EA

	E-28  
	Rem./Blank Off Telephone Floor Stacks
	TBP
	EA

	E-29  
	F/I Underfloor Quads & 30' Sealtite
	TBP
	EA

	E-30  
	Add for Dimmable Ballast
	TBP
	EA

	E-31  
	Demo Wall Switch
	TBP
	EA

	F-1  
	Drain/Refill Sprinkler System
	TBP
	EA

	F-2  
	Demo Sprinkler Head
	TBP
	EA

	F-3  
	Update Sprinkler Head
	TBP
	EA

	F-4  
	Relocate Sprinkler Heads
	TBP
	EA

	F-5  
	F/I New Sprinkler Head
	TBP
	EA

	F-6  
	Demo Smoke Detector
	TBP
	EA

	F-7  
	Demo Motion Sensor
	TBP
	EA

	M-1  
	Demo Copper Pipe Up to 2"
	TBP
	LF

	M-2  
	R&R Ceiling Diffusers
	TBP
	EA

	M-3  
	Relocate Ceiling Diffusers
	TBP
	EA

	M-4  
	F/I 24"x24" Ceiling Diffusers
	TBP
	EA

	M-5  
	Demo Pneumatic T-Stat
	TBP
	EA

	M-6  
	F/I Pneumatic T-Stat
	TBP
	EA


*Pricing for "Year 6" in tables in this contract Attachment Section 5 shall apply to any task order issued during the effective period of this contract that requires performance and/or deliveries up to one year past the end of the contract's effective ordering period (per paragraph (d) of contract clause 52.216-22, Indefinite Quantity).
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