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Projected Milestones for the Acquisition Cycle:

The tentative Programs and Projects schedule is below: 

Proposals Due – February 2011
Contract award – April 2011
Phase-In – April/May 2011
Please note: schedule and other information about major upcoming ARC procurement actions is available at http://ec.msfc.nasa.gov/cgi-bin/eis/eis_apt.cgi?center=ARC
The Ames Acquisition Forecast is posted at http://server-mpo.arc.nasa.gov/Services/Proc/ProcDocs/forecast.tml
The Acquisition Forecast provides the Product/Service Code, approximate value range, the fiscal year and quarter for release of the solicitation, whether it is expected to be a small business set-aside (and the extent), and if the requirement will be competitive. An explanation of the codes is at the bottom of the webpage. 

Please address any additional comments or questions to the following:
Veronica Llamas

NNA10341982R
NASA Ames Research Center

Code JAC Mail Stop 241-1

Moffett Field, CA 94035-1000

Email: Veronica.Llamas-1@nasa.gov

