Attachment P NNG10338284R

IT Security Applicable Documents List

| NASA Policy Directives (NPD) and NASA Procedural Requirements (NPR) | | | | |
|---|--|--------------------|--|--|
| Document | Subject | Effective Date | | |
| NPR 1382.1 | NASA Privacy Procedural Requirements | August 10, 2007 | | |
| NPD 1382.17H | NASA Privacy Policy | August 24, 2004 | | |
| NPD 1440.6H | NASA Records Management | March 24, 2008 | | |
| NPR 1441.1D | NASA Records Retention Schedules (w/Change 4, 1/31/08) | February 24, 2003 | | |
| NPD 2540.1F | Personal Use of Government Office Equipment Including Information Technology | May 25, 2005 | | |
| NPD 2800.1B | Managing Information Technology | March 21, 2008 | | |
| NPR 2800.1B | Managing Information Technology (w/Change 1, 9/17/04) | September 17, 1998 | | |
| NPD 2810.1D | NASA Information Security Policy | April 7, 2004 | | |
| NPR 2810.1A | Security of Information Technology | May 16, 2006 | | |
| NPD 2830.1 | NASA Enterprise Architecture | December 16, 2005 | | |
| NPR 2830.1 | NASA Enterprise Architecture Procedures | February 9, 2006 | | |
| NPR 7120.7 | NASA Information Technology and Institutional Infrastructure Program and Project Management Requirements | November 3, 2008 | | |

| NASA Interim Directives (NID) | | | | |
|-------------------------------|--|----------------|--|--|
| Document | Subject | Effective Date | | |
| NM2810-64 | NASA Interim Directive: Information Technology Security and Efficiency Requirements | May 22, 2008 | | |

Attachment P NNG10338284R

| NASA Interim Technical Requirements (NITR) | | | | |
|--|--|--------------------|--|--|
| Document | Subject | Effective Date | | |
| NITR 2800_24 | NASA IT Device Vulnerability Management | January 28, 2010 | | |
| NITR 2800_2 | Email Services and Email Forwarding | September 18, 2009 | | |
| NITR 2810_14A | Managing Elevated User Privileges on NASA Desktop and Laptop Computers | August 17, 2009 | | |
| NITR 2800_1 | NASA Information Technology Waiver Requirements and Procedures | August 13, 2009 | | |
| NITR 2810_21 | System and Services Acquisition Policy and Procedures | April 28, 2009 | | |
| NITR 2810_20 | System and Communications Protection Policy and Procedures | March 11, 2009 | | |
| NITR 2810_23 | NASA Authorizing Official (AO) Procedural Requirement | March 01, 2009 | | |
| NITR 2830_1A | Networks in NASA Internet Protocol (IP) Space or NASA Physical Space | February 12, 2009 | | |
| NITR 2810_22 | Media Protection Policy and Procedures | January 7, 2009 | | |
| NITR 2810_17 | System Maintenance Policy and Procedures | November 12, 2008 | | |
| NITR 2810_19 | Audit and Accountability Policy and Procedures | November 12, 2008 | | |
| NITR 2810_15 | Contingency Planning | June 9, 2008 | | |
| NITR 2810_12 | Continuous Monitoring | May 18, 2008 | | |
| NITR 1382_2 | NASA Rules and Consequences to Safeguarding PII, with Change 1, dated 02/04/2008 | January 28, 2008 | | |
| NITR 1382_1 | Personally Identifiable Information (PII) Breach Response Policy | December 21, 2007 | | |

Attachment P NNG10338284R

| SOPs (ITS-SOP) and Handbooks (ITS-HBK) | | | | |
|--|--|--------------------|--|--|
| Document | Subject | Effective Date | | |
| ITS-HB 0006 | Extending an Information System Authorization to Operate Process and Templates | January 11, 2010 | | |
| ITS-HB 0001 | Format and Procedures for an IT Security Handbook | January 11, 2010 | | |
| ITS-HBK-0004A | Managed Elevated Privileges (EP) Implementation Guidance Handbook | April 15, 2010 | | |
| ITS-HB 0007.B | System Security Plan Numbering Schema | April 17, 2008 | | |
| ITS-HB 0012 | Continuous Monitoring: Annual Security Control Assessments | April 23, 2010 | | |
| ITS-HB 0016.C | IT Security Plan Template, Requirements, Guidance and Examples | April 17, 2008 | | |
| ITS-HB 0017A | IT Security Penetration Test Plan and Rules of Engagement | June 11, 2009 | | |
| ITS-HB 0030.C | IT System Certification & Accreditation Process for FIPS 199 Moderate & High Systems | July 7, 2008 | | |
| ITS-HB 0031.C | IT System Certification & Accreditation Process for FIPS 199 Low Systems | July 7, 2008 | | |
| ITS-HB 0035 | Digital Media Sanitization | September 15, 2008 | | |
| ITS-HB 0040 | Contingency Planning | July 7, 2008 | | |
| ITS-HB 0044 | Procedure for Responding to a Breach of PII | December 21, 2007 | | |
| ITS-HB 0046A | Procedure for Review and Reducing PII | February 27, 2009 | | |

Within 30 days after contract award, the Contractor shall develop and deliver an IT Security Management Plan to the Contracting Officer for approval.