ENCLOSURE 1
DOCUMENT CHANGE LOG

	Page
	RFP Reference
	Change

	1
	SF33
	Contract number added to SF33

	1
	SF33
	Proposal shipping address added to SF33, Block 8

	1
	SF33
	Delivery date changed to 12:00 PM to match L.16.2

	1
	SF33
	Final proposal due date added to the SF33

	13
	SOW 2.2.2
	Add the quality requirement of AS9100 Rev B

	16
	SOW 3.3.1.1
	From “The Contractor shall provide pick-up and delivery services of customer MTE both on-site and off-site using GSA vehicles when available”, To “The Contractor shall provide pick-up and delivery services of customer MTE both on-site and off-site as necessary to meet customer needs”

	18
	SOW 3.7.2.1
	Add “The Contractor shall participate in the NASA MAP by performing comparison measurements between the MSCL’s reference standards and MAP standards sent to the MSCL by other NASA centers” to the end of the section.

	25
	E.2
	AS9100 Rev B is added to the Quality Management Systems- Requirements

	48
	I.1
	Update the date on 52.203-7

	48
	I.1
	Update the date on 52.203-12

	48
	I.1
	Update the date on 52.215-2

	49
	I.1
	Update the date on 52.215-10

	49
	I.1
	Update the date on 52.215-11

	49
	I.1
	Update the date on 52.215-12

	49
	I.1
	Update the date on 52.215-13

	49
	I.1
	Update the date on 52.215-21

	50
	I.1
	Update the date on 52.222-20

	50
	I.1
	Update the date on 52.222-26

	50
	I.1
	Update the date on 52.222-35

	50
	I.1
	Update the date on 52.222-36

	50
	I.1
	Update the date on 52.222-37

	50
	I.1
	Add clause 52.223-18

	50
	I.1
	Update the date on 52.232-17

	51
	I.1
	Update the date on 52.244-2

	51
	I.1
	Update the date on 52.244-6

	51
	I.1
	Update the date on 52.248-1

	52
	I.1
	Add clause 1852.223-74

	58
	J
	Add place holder for the Management Plan as attachment J-6

	58
	J
	Add place holder for the Quality Plan as attachment J-7

	170
	K.1
	Add clause 52.225-25

	170
	K.2
	Update the date and clause 52.204-8

	185
	L.14
	Change the offeror acceptance period from 180 days to 240 days

	187
	L.16.2
	The Total Compensation Plan was removed from the page limitation.

	202
	L.16.6
	The total in table L-4 is updated to state $326,000 instead of $526,000.

	227
	M.4
	Update table to correctly reflect section M


