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1.0 INSTITUTIONAL PROGRAM IMPLEMENTATION AND BUSINESS MANAGEMENT
1.1 
General
	Core Data

	Entire section/Work Load Determined by Contractor


1.2 
Program Implementation

	Core Data

	Entire section/Work Load Determined by Contractor


1.3
 Business Management
	Core Data

	Entire section/Work Load Determined by Contractor


1.4
 Emergency Preparedness and Response (IDIQ)
	Core Data

	N/A


1.5
 eMOD System (Category 2) 

1.5.1
 eMOD System Administration, Operation, and Maintenance
	Core Data

	Continuous Support


1.5.2
 eMOD System Modifications (IDIQ)
	Core Data

	N/A


2.0
FACILITIES PLANNING, ENGINEERING & CONSTRUCTION MANAGEMENT SERVICES
2.2
Policies, Procedures, & Guidelines
	Core Data (NASA and Navy)

	Workload Determined by Contractor


2.3
Information Management Systems

2.3.1
Geographic Information System (GIS) Support
	Core Data (NASA)

	Programming Unique User Applications - 5/yr

Software Upgrade - 2/yr

User Support - 8 requests/month
Map Production - 8/month
3-D Infrastructure Modeling - 1/month
Documentation - 4 major document/yr

Custom Analysis - 3/yr

Geographic or Facility Asset Data - 5/month
Cartographic Layer Updates – 1/month
Maintaining attribute databases - 4/month
Developing custom interfaces and/or integrating databases - 2/month
Seagate Crystal Reports - 3/month
GIS Intranet Update - 1/month
GIS Server Configuration and Maintenance -1/month


	Core Data (Navy)

	User Support – 2 requests/month
Map Production - 1/month

Geographic or Facility Asset Data - 1/month

Developing custom interfaces and/or integrating databases - 1/month
Seagate Crystal Reports - 1/month


2.3.2
Internet Web Page

	Core Data (NASA)

	Maintenance - Monthly +/- 2 weeks

Custom Page Design - 5 new pages/yr

Database Formatting  - 2/yr



2.3.3
Configuration Record Control Drawings from As-Builts
	Core Data (NASA)

	Approximately 30 projects per year totaling $15M in construction costs.  Distribution is as follows:

	$25K - $100K
	8

	$101K - $250K
	6

	$251K - $500K
	6

	$501K - $1500K
	9

	> $1500K
	1

	
	


	Core Data (Navy)

	4 drawings/month +/- 1 


2.3.4
Central Engineering Files Services
	Core Data (NASA)

	Requests for Copies of Record Control Drawings: 25 +/- 10 per month

Additions to Central Engineering Files:  Approximately 30 projects per year totaling $15M in construction costs.  Distribution is as follows:

	$25K - $100K
	8

	$101K - $250K
	6

	$251K - $500K
	6

	$501K - $1500K
	9

	> $1500K
	1


2.3.5
Scheduling, Estimating, CADD and Graphics Support

	Core Data (NASA)

	CADD sketches/charts/graphics – 300 +/- 100  slides/month 

Schedule development and updates – 10/month
Estimate development and updates -  10/month
Presentations - 3/month


	Core Data (Navy)

	CADD sketches/charts/graphics – 1/month +/- 1  slides/mo 


2.3.6
Underground Utility Locating and Surveying Support
2.3.6.1
Underground Utility Locating 
	Core Data (NASA)

	Permits – 600/yr  +/-  100/yr 
Excavation Route Planning - 12 cable projects/yr


	Core Data (Navy)

	Permits – 2/month +/-  1/month 


2.3.6.2
Surveying Support

	Core Data (NASA)

	Institutional  As-built Surveys – 60/yr

As-built Survey Data Processing – 60/yr

Surveying Support -
Approximately 30 projects per year totaling $15M in construction costs.  Distribution is as follows:
$25K - $100K

8

$101K - $250K

6

$251K - $500K

6

$501K - $1500K

9

> $1500K

1




2.3.7
Space Utilization Plans
2.3.7.1
Space Utilization Plan Format

	Core Data (NASA)

	Approximately 30 projects per year totaling $15M in construction costs.  Distribution is as follows:

	$25K - $100K
	8

	$101K - $250K
	6

	$251K - $500K
	6

	$501K - $1500K
	9

	> $1500K
	1


	Core Data (Navy)

	Space Utilization Drawings Updated – 25/yr +/- 5/yr


2.3.7.2
Space Utilization Plans Field Check Updates

	Core Data (NASA)

	Field Check Updates – 248 +/- 2 yearly


	Core Data (Navy)

	Field Check Updates – 500 sq. ft./month +/- 50


2.3.7.3
Space Utilization Plans Construction Updates and Emergency Evacuation Plans (IDIQ)
	Core Data 

	N/A


2.3.7.4
Review and Comments of Modified Space Utilization Plans  
	Core Data (NASA)

	1 time per yr


	Core Data (Navy)

	1 time per yr


2.3.7.5
Distribution of the Electronic Space Utilization Plan Manual
	Core Data (NASA)

	Space Utilization Plan Manual Published - yearly


	Core Data (Navy)

	Space Utilization Plan Book Published – yearly


2.3.8
Facilities Project Management Information System  
	Core Data ( NASA )

	FPMIS Updates – 1/week
Reports – as needed

Training – as needed


2.3.9
Task Tracking and Management System  
	Core Data ( NASA )

	TTMS Updates – weekly


2.4  
Project Management   (IDIQ) 
	Core Data 

	N/A


2.5  
Pre-Project Planning and Budget Cost Estimating 
	Core Data (NASA)

	Approximately 30 projects per year totaling $15M in construction costs.  Distribution is as follows:

	$25K - $100K
	8

	$101K - $250K
	6

	$251K - $500K
	6

	$501K - $1500K
	9

	> $1500K
	1


2.6
Engineering Studies (IDIQ)
	Core Data 

	N/A


2.7  
Preparation of Project Management Plans (IDIQ)
	Core Data 

	N/A


2.8
Design Engineering Services   (IDIQ)
	Core Data 

	N/A


2.9
Construction Management and Inspection Services   (IDIQ)
	Core Data 

	N/A


2.10
Surveying Services   (IDIQ)
	Core Data 

	N/A


2.11
NAVY Maintenance of Facilities Record Drawings and Miscellaneous GIS and Graphic Support
	Core Data (Navy)

	Facilities requirement report:  1/yr +/- 2/yr
 BFR database:  Continuously
Navy projects documentation:  1/yr  +/- 1/yr
Existing property records:  300/yr +/- 100/yr
New property records:  10/yr +/- 10/yr
Modifications to existing property records:  50/yr +/- 25/yr



3.0 FACILITIES OPERATIONS AND MAINTENANCE

3.1 General Information
	Core Data (NASA)

	Preventive Maintenance Work Orders:   2280/yr +/- 200/yr
PT&I Tests:  4,200/yr +/- 500/yr

Operations: Continuous

Repairs:  950/yr +/- 50/yr

Routine/Emergency Trouble Calls: 3320/yr +/- 250/yr


	Core Data (Navy)

	Preventive Maintenance Work Orders:   650/yr +/- 50/yr

PT&I Tests:  335/yr +/- 50/yr
Operations: Continuous

Routine/Emergency Trouble Calls: 700/yr +/- 200/yr


3.2
General Requirements
3.2.1 Operations, Maintenance & Repair 
	Core Data


	 
	NASA Quantity
	NASA (+/-)
	NAVY Quantity
	NAVY (+/-)

	Main Base Acreage
	1,855 acres
	0
	5.3 acres
	0

	Mainland/Island Acreage
	4,333 acres
	0
	
	

	Buildings 
	248
	2
	25
	2

	Building Square Footage
	1,065,513 sq. ft.
	50,000 sq. ft.
	322,000 sq. ft.
	32,000 sq. ft.

	Bridge
	1
	0
	
	

	Towers 71 to 125 ft.
	
	
	8
	0

	Towers 126 to 300 ft.
	
	
	4
	0

	Elevated/Above Ground Water Storage Tanks
	
	
	
	

	
	6 ea. @ 950K Gallons
	0
	
	

	Electrical Distribution System
	36 miles
	2 miles
	
	

	Sewage Distribution System
	24 miles
	1 mile
	
	

	LP Gas Distribution System
	3.5 miles
	0.5 miles
	
	

	Water Distribution System
	
	
	
	

	(includes 2 plants)
	34 miles
	1 mile
	
	

	Storm Drainage System
	15 miles
	1 miles
	
	

	Roads
	29 miles
	2 miles
	
	

	Sidewalks
	24,000 sq. yds.
	500 sq. yds.
	
	

	Other Paved Surfaces
	665,000 sq. yds.
	25,000 sq. yds.
	
	

	Fences
	85,000 linear ft.
	1,000 linear ft.
	
	


3.2.1.1 Navy Operations & Maintenance Work (IDIQ)

	Core Data

	N/A


3.2.2 Computerized Maintenance Management System (CMMS)

	Core Data (NASA and Navy)

	Operations – Continuous


3.3
Electrical

3.3.1
Medium Voltage 12470 / 7200 Volts


	Core Data (NASA)

	Capacity – Main Base 25 Mva, Mainland/Island 12 Mva

15 Kv Switching Stations:  3 +/-  0
15 Kv Oil Filled Pad Mounted Switches:  2 +/-  2
15 Kv SF6 Gas Filled Pad Switches:  15 +/-  3
15 Kv Air Insulated Pad Mounted Switches:  65 +/- 10

15 Kv Voltage Regulators:  3 +/- 2

15 Kv Pad Mounted Capacitors:  4 +/- 2
15 Kv Pad Mounted Transformers:  220 +/- 10


	Core Data (Navy)

	15 Kv Switching Stations:  1 +/- 0

15 Kv Oil Filled Pad Mounted Switches:  9 +/- 1
15 Kv SF6 Gas Filled Pad Switches:  1 +/- 1
15 Kv Air Insulated Pad Mounted Switches:  1 +/- 1
15 Kv Pad Mounted Transformers:  16 +/- 2


3.3.2
Medium Voltage 2400 / 1300 Volts

	Core Data (NASA)

	See Airfield Lighting Information in 3.3.9


3.3.3
Service Entrance Systems to 600 Volts

	Core Data (NASA)

	Buildings:  248 +/- 2
(See 3.2.1 data)


	Core Data (Navy)

	Buildings:  25 +/- 2

(See 3.2.1 data)


3.3.4
Main Disconnecting Means to 600 Volts

	Core Data (NASA and Navy)

	All equipment to 600V

(See 3.3.5 data)


3.3.5
Secondary Distribution Equipment to 600 Volts

	Core Data (NASA)

	Kwh Meters:  150 +/- 10
Primary Voltage Switchgear:  5 +/-  2

Bus Duct:  800 ft +/- 200 ft
Power Panels 480 Volts:  200 +/-  30

Power Panels 208 Volts:  1200 +/- 100

Load Centers to 600 Volts:  8 +/- 4

Transformers Less than 600 Volts: 60 +/-  15
Power Monitoring/Relay Headend:  2 +/-  2 


	Core Data (Navy)

	Kwh Meters:  14 +/-  0

Primary Voltage Switchgear:  1 +/-  0

Bus Duct:  300 ft. +/-  0

Power Panels 480 Volts:  44 +/-  0

Power Panels 208 Volts:  100 +/-  0

Load Centers to 600 Volts:  8 +/-  0

Transformers Less than 600 Volts: 12 +/-  0


3.3.6
Emergency Power Backup Systems

	Core Data (NASA)

	Mobile Loadbanks:  2 +/- 1

Stationary Electric Generators:

3 Mw:  1 +/- 2
225-750 Kw:  4 +/- 0
15-225 Kw:  12 +/- 1
13 Kw: 2 +/- 2
Mobile electric generators: 

    100 – 450 Kw:  6 +/- 2
    20-60 Kw:  9 +/- 3
Uninterruptable Power Supplies:
    2.88 Kva: 1 +/- 0
    60 Kva: 1 +/- 0
    65 Kva: 2 +/- 0

    100 – 130 Kva:  2 +/- 2 

Automatic Transfer Switches:

    25 +/-  4

Generator Control Systems:

    2 +/- 1


	Core Data (Navy)

	Stationary Electric Generators:

175 Kw: 1 +/- 0

230 Kw:  2 +/- 0
Mobile electric generators: 

    100 - 150 kW:  2 +/- 0


3.3.7
Lightning Protection Systems

	Core Data (NASA)

	Lightning protection systems:  10 +/- 3


	Core Data (Navy)

	Lightning protection systems:  5 +/- 0


3.3.8
Obstruction & Warning Light Systems

	Core Data (NASA)

	Bridge to Wallops Island:  1 Bridge
Towers Less than 70 Feet:  6 +/- 0
Towers 70 Feet to 125 Feet:  6 +/- 0

Towers 126 Feet to 300 Feet:  6 +/- 0

Water Towers:  4 +/- 0

Airfield Obstruction Lights:  53 +/- 5


3.3.9
Airfield Lighting System 2400 / 1300 Volts

	Core Data (NASA)

	Airfield Lighting Control Consoles:  2 +/- 0

Runway Lights:  300 +/- 10

Taxiway Lights:  325 +/- 10

PAPI Lights:  24 +/- 0

REIL Lights:  12 +/- 0

Directional Lights:  85 +/- 5
Rotating Beacon:  2  +/- 1

Switchgear 2.4 Kv 600 amp metal enclosed: 1 +/- 0

300 Kva Transformer 2.4 Kv to 480/277 Volts: 1 +/- 0

50 Kva Transformer 480 Volts to 208 Volts:  1 +/- 0

Electric Panel 480/277 Volts 600 amps:  1 +/- 0

Electric Panel 208/120 Volts 225 amps:  1 +/- 0

Beacon Point Controls for PAPI Lighting:  6 +/- 0

Computer Controller for System:  1 +/- 0

Switchgear 480 Volt: 1 +/- 0


3.3.10
Exterior Lighting Systems to 600 Volts

	Core Data (NASA)

	Buildings:  248 +/- 2

(See 3.2.1 data)


	Core Data (Navy)

	Buildings:  25 +/- 2

(See 3.2.1 data)


3.3.11
Interior Lighting Systems to 600 Volts

	Core Data (NASA)

	Buildings:  248 +/- 2

(See 3.2.1 data)


	Core Data (Navy)

	Buildings:  25 +/- 2

(See 3.2.1 data)


3.3.12
Emergency Lighting Systems to 600 Volts
	Core Data (NASA)

	Buildings:  248 +/- 2

(See 3.2.1 data)


	Core Data (Navy)

	Buildings:  25 +/- 2

(See 3.2.1 data)


3.4
Electronic Control Systems

3.4.1
Fire Detection Systems

	Core Data (NASA)

	Various locations:  99 +/- 5


	Core Data (Navy)

	Various locations:  9 +/- 0


3.4.2
Fire Protection Systems

	Core Data (NASA)

	Dry Pipe Systems:  15 +/- 2
Wet Pipe Systems:  71 +/- 5

FM200 Systems:  8 +/- 0

Deluge Systems:  7 +/- 0

Main Base Fire Pumps:  4 @ 2.5 Kgpm +/- 0
Mainland/Island Fire Pumps:  1 @2.0 Kgpm  +/- 0
Post Indicator Valves:  78 +/- 4

Fire Hydrants:  153 +/- 6


	Core Data (Navy)

	Dry Pipe Systems:  2 +/- 0

Wet Pipe Systems:  7 +/- 0

Mainland/Island Fire Pumps:  3 @ 750gpm  +/- 0

                                                1 @ 500gpm  +/- 0

Post Indicator Valves:  4 +/- 0




3.4.3
Security Systems (IDIQ)
	Core Data

	N/A


3.4.4
Energy Management & Control Systems

	Core Data (NASA)

	Head-end Consoles:  2 +/- 0
Network Automated Engines:  21 +/- 5

Field Controllers:  629 +/- 15

Points; Monitored/Controlled:  10,950 +/- 3,000
Buildings Controlled:  68 +/- 5


	Core Data (Navy)

	Head-end Consoles:  2 +/- 0

Network Automated Engines:  18 +/- 10

Field Controllers:  404 +/- 50

Points; Monitored/Controlled:  2,581 +/- 1,500

Buildings Controlled:  10 +/- 5


3.4.5 
Emergency Warning System

	Core Data (NASA)

	Poles:  7

Batteries:  26

Solar Collectors:  7

400 Watt Speakers:  44

Head-end Controllers:  2


3.5
Mechanical

3.5.1
Heating, Ventilation, Air Conditioning, and Refrigeration

	Core Data (NASA)

	Air Conditioning: 
             2.5 ton - 20 ton:  200 +/-  6

Window Units:  125 +/-  5


Computer Room Units:  75 +/- 15

Refrigeration Systems:  13 +/-  2

Walk-in Freezers:  2 +/- 1

Chillers:

                    
- 200 Ton: 3 +/- 0

                          - 150 Ton:  1 +/- 1


- 120 Ton:  8 +/- 2

- 60 Ton - 100 Ton:  14 +/- 2



- 15 Ton - 40 Ton:  25 +/- 4

Air Handlers:

                 - 20 Ton - 25 Ton:  22 +/- 5


    - 10 Ton - 15 Ton:  39 +/- 5


   - 1.5 Ton - 10 Ton:  290 +/- 20

Reheat Cooling Coils:  285 +/- 50

Heat Pumps 1.5 Ton - 10 Ton:  102 +/- 10

Fan Coils


Cool Water/Hot Water:  747 +/- 20
Ground Water Source Heat Pumps 5 to 15 

              Tons:  30 +/- 5
Chill Water Pumps:  90 +/- 12
Hot Water Pumps:  94 +/- 0
Water Cooled Condenser Towers:  1 +/- 2 

Exhaust Fans/Ventilators:  161 +/- 10

Ice Machines: 20 +/- 4
Drinking Fountains:  125 +/- 5
HVAC Air Compressors:  15 +/- 5

             HVAC Air Compressor Dryers:  15 +/- 5
           


	Core Data (Navy)

	Air Conditioning:

             2.5 ton - 20 ton:  3 +/- 1

Window Units:  5 +/- 1

Computer Room Units:  92 +/- 10


Refrigeration Systems:  2 +/- 1

Walk-in Freezers:  2 +/- 0

Chillers:

                          - 200 Ton: 3 +/- 1

                          - 150 Ton:  6 +/- 1



- 120 Ton:  5 +/- 1
- 60 Ton - 100 Ton:  2 +/- 1


- 15 Ton - 40 Ton:  2 +/- 1
Air Handlers:

                 - 20 Ton - 25 Ton:  4 +/- 1


    - 10 Ton - 15 Ton:  30 +/- 2


   - 1.5 Ton - 10 Ton:  92 +/- 10
Reheat Cooling Coils:  285 +/- 50

Heat Pumps 1.5 Ton - 10 Ton:  24 +/- 2
Fan Coils


Cool Water/Hot Water:  171 +/- 15 
Chill Water Pumps:  23 +/- 2
Water Cooled Condenser Towers:  9 +/- 1 

Exhaust Fans/Ventilators:  29 +/- 3
Ice Machines - 5 +/- 1
Drinking Fountains - 30 +/- 3
HVAC Air Compressors - 5 +/- 1
             HVAC Air Compressor Dryers - 5 +/- 1


3.5.2
Mobile Cranes and Rigging

	Core Data (NASA)

	Mobil Personnel Lifting Devices:  12 +/- 1


Mobile Cranes to 130 tons:  2 +/- 0


3.5.3
Fixed Cranes

	Core Data (NASA)

	Overhead Lifting Devices (1- 5 ton):  20 +/- 5
 Overhead Bridge:  18 +/- 2
 Monorails:  20 +/- 3
 Chain Hoists:  60 +/- 5


	Core Data (Navy)

	Dock Levelers: 5 +/- 0


3.5.4
Elevators

	Core Data (NASA)

	Elevators:

 Cable Driven-  1 +/- 0
 Hydraulic-  12 +/- 3


	Core Data (Navy)

	Elevators:

 Cable Driven-  3 +/- 0

 Hydraulic-  4 +/- 0


3.5.5
Heavy Equipment

	Core Data (NASA)

	Backhoes:  2 +/- 1

Front end loaders:  1 +/- 0
Excavators:  2 +/- 0
Bulldozers:  1 +/- 0
Motor graders:  1 +/- 0
 Runway sweepers:  1 +/- 0
Vibratory compactors:  1 +/- 0
Dump trucks with snow plow and spreader:  4 +/- 0
Vacuum Truck 1K gal. capacity:  1 +/- 0
Hydro-seeder:  1 +/- 0
Bobcats:  2 +/- 0
Forklifts:  3 +/- 0
Trailer Mounted Air Compressors:  2 +/- 0
John Deer Tractor:  2 +/- 0
Tractor/Trailers:  2 Tractors/3 Trailers  +/- 0
Bucket Truck (65’ and 45’):  2 +/- 0

Utility Line Truck:  1 +/-0


3.5.6
Welding

	Core Data (NASA and Navy)

	For support of Operations and Maintenance


3.6
Other Facility Systems

3.6.1 
Structural

	Core Data (NASA)

	Buildings:  248 +/- 2
Paved Surfaces:  665,000 sq yds  +/-  25 sq yds
Roads:  29 miles +/- 2 miles
Bridges: 1 +/- 0
Sidewalks:  24,000 sq yds +/- 500 sq yds
Fencing:  85,000 linear ft +/- 1,000 linear ft



	Core Data (Navy)

	Buildings:  25 +/- 2


3.6.2 
Mechanical Operated Doors

	Core Data (NASA)

	Hangar Doors:  8 (4 sets) +/- 0 sets

Mechanically Operated Doors:  216 +/- 10


	Core Data (Navy)

	Mechanically Operated Doors:  23 +/- 0


3.6.3 
Air Compressors (non-HVAC type)

	Core Data (NASA)

	15 to 25 hp:  8 +/-  1
6 to 10 hp: 4 +/-  1

5 hp: 12 +/-  1

< 4 hp: 57 +/-  5


	Core Data (Navy)

	5 – 20 hp:  10 +/-  1


3.6.4 
Seawall Maintenance and Repair (IDIQ)
	Core Data

	N/A


3.7
Utilities

3.7.1
Central LP Gas Distribution System
	Core Data (NASA)

	LP Gas Distribution System:  3.5 miles +/- 0.5 miles


3.7.2
Stand Alone Heating Plants

	Core Data (NASA)

	Fuel Oil Boilers:  20 +/-  0
LP Gas Boilers:  77 +/-  5

Furnaces:  7 +/-  2
Fuel Oil Storage Tanks to 1,000 gal:  27 +/-  0

Fuel Oil Storage Tanks 20,000 gal: 2 +/-  2


	Core Data (Navy)

	Fuel Oil Boilers:  14 +/-  1
LP Gas Boilers:  1 +/-  1
Fuel Oil Storage Tanks to 1,000 gal:  10 +/-  2

Fuel Oil Storage Tanks 20,000 gal: 2 +/-  0


3.7.3
Water Distribution
	Core Data (NASA)

	Potable water distribution systems:  2 +/-  1

Elevated/Above Ground Water Storage Tanks:  6 @ 950k Gallons +/-  0
Distribution piping:  34 mi +/- 1 mi
Main Base Fire Pumps:  4 @ 2.5 Kgpm +/-  0

Mainland/Island Fire Pumps:  1 @2.0 Kgpm  +/-  0

Post Indicator Valves:  78 +/- 4

Fire Hydrants:  153 +/- 6

Pumps to 50 gpm:  343 +/- 12

Pumps 51 to 200 gpm:  65 +/- 4

Pumps 201 to 5,000 gpm:  37 +/- 2


3.7.4
Wastewater (Sewage and Storm Water) Systems
	Core Data (NASA)

	Wastewater Treatment Plant:  1 +/- 1

Miles of sewage piping:  24 mi +/- 1 mi
Sewage Lift Pumps:  20 +/- 0

Storm Water Piping:  17 mi +/- 1 mi

Storm Water Structures:  700 +/- 10

Ditches/Swales:  19  mi +/- 1 mi

Storm Water Outfalls:  23 +/- 3




3.7.5
Aviation Fuel Farm
	Core Data (NASA)

	30,000 Gallon Fuel Tank: 1 +/- 0


3.7.6
Backflow Prevention

	Core Data (NASA)

	Backflow preventors:  87 +/- 5


	Core Data (Navy)

	Backflow preventors:  20 +/- 2


3.8
Change of Occupancy Services (IDIQ)

	Core Data

	N/A


3.9
Pest/Nuisance Management and Animal Control (IDIQ)

	Core Data

	N/A


3.10
Salvageable Materials and Debris
	Core Data (NASA and Navy)

	Tons:  300/yr +/- 40


3.11
Energy and Water Management
	Core Data (NASA)

	Annual Plan:  1 per yr 

Track and Report Progress toward Energy/Water Mgt. Goals:  Continuous

Tuning of Building Energy Performance:  Continuous

Facility Walk Through Inspections:  110 per yr +/- 10 per yr


3.12 Snow and Ice Removal (IDIQ)
	Core Data

	N/A


3.13 Bulk Propane Supply (IDIQ)
	Core Data

	N/A


4.0 CONSTRUCTION SERVICES (IDIQ)
NO CORE DATA 

5.0
GROUNDS MAINTENANCE SERVICES (IDIQ)
NO CORE DATA 

6.0
CUSTODIAL SERVICES AND SOLID WASTE (IDIQ)
NO CORE DATA 

7.0 NASA CHEMICAL AND BIOLOGICAL LABORATORY  SUPPORT SERVICES 
7.1
Regulatory Support
	Core Data

	TESTING 
	Approx. Quantity

(Per Year Unless Other Time Period Stated)

	Alkalinity
	20 +/- 10

	Ammonia
	20 +/- 10

	Biological Oxygen Demand (BOD) & Chemical Biological Oxygen Demand (CBOD)
	450 +/- 50

	Chlorine (Colorimeter)
	50 +/- 25

	Chloride
	28 +/- 10

	Sulfate
	28 +/- 10

	Total Dissolved Solids (TDS)
	28 +/- 10

	Total Organic Carbon (TOC)
	28 +/- 10

	Conductivity
	28 +/- 10

	Chemical Oxygen Demand (COD)
	75 +/- 25

	Flash Point Analysis
	50 +/- 25

	Hardness
	25 +/- 10

	Icing Inhibitor In Fuel Systems using Gas Chromatography
	50 +/- 25

	Most Probable Number (MPN)- Fecal Coliform
	150 +/- 25

	Oil Analysis for Percent Water
	50 +/- 20

	Oil & Grease Analysis
	10 +/- 5

	Oil Viscosity Analysis
	15 +/- 5

	Optical Microscope Particle Counting
	15 +/- 5

	pH Measurements
	450 +/- 50

	Settleable Solids
	20 +/- 10

	Total Kjeldahl Nitrogen
	150 +/- 50

	Total Suspended Solids
	400 +/- 50

	Total Suspended Solids Analysis For Fuel
	50 +/- 25

	Metals Using ICP
	50 +/- 10

	Volatile Solids
	35 +/- 15

	E. Coli
	150 +/- 25

	Enterococi
	50 +/-25

	Trihalomethanes
	20 +/- 10

	Haloacetic acid
	20 +/-10

	Temperature of samples
	450 +/- 50

	Coliform in Drinking Water
	35 +/- 15

	Metals (10 elements)
	6 +/- 2

	Pesticides/PCB's
	2 +/- 1

	GC Methods (624/625 or equivalent)
	2 +/- 1

	TCLP Metals
	2 +/- 1

	Nitrate/nitrite
	5 +/- 2

	VOC'S
	2 +/- 1

	Radiological
	1 +/- 1

	Metals and Inorganics
	60 +/-10

	Mass Balance
	8 +/- 2

	Other tests as necessary for permit compliance
	50 +/-  50

	Aeration MLVSS
	4/wk +/- 3/wk

	Aeration D.O.
	2/day +/- 2/day

	Sludge Vol. Index
	1/day +/- 1/day

	Influent D.O.
	1/day +/- 1/day

	Aeration pH
	2/day +/- 2/day

	Influent pH
	2/day +/- 2/day

	RP-1
	12 +/- 6

	Jet A
	12 +/- 6

	Diesel Fuel
	12 +/- 6

	No. 2 Fuel
	12 +/- 6

	Gasoline
	12 +/- 6

	JP-8
	12 +/- 6

	Compressed Air
	12 +/- 6

	Helium
	12 +/- 6

	Nitrogen
	12 +/- 6

	Oxygen
	12 +/- 6


7.2 
 Routine Monitoring and Support/Mission Analysis
	Core Data

	See Core Data in 7.1
Water Wells – 5 Main Base; 2 Island


7.3
Equipment and Supplies
	Core Data

	Equipment and Supplies Determined by Contractor


8.0 NASA ENVIRONMENTAL MANAGEMENT SUPPORT SERVICES

8.1 General Information

	Core Data

	In Compliance: Continuous
Maintain RMS:  Continuous

Task Tracking and Management System Database Update:  weekly


8.2 Routine and Recurring Services

8.2.1 Federal, State, and Local Environmental Permits

	Core Data

	Permits:  10/yr +/- 5/yr


8.2.2 Conduct Annual Inspections
	Core Data

	Annual inspections:  100/yr +/- 25/yr


8.2.3 Prepare, Implement & Track Corrective Action Plans (CAP)
	Core Data

	Corrective Action Plans:  10/yr +/- 5/yr


8.2.4 Ensure Compliance with Permits, Regulatory Standards and Standard Management

 Practices

	Core Data

	Review of on-going mission and institutional operations for compliance:  Continuous

Review compliance, registrations, annual records review/update:  35 tanks +/- 5; 175 transformers +/- 25


8.2.5 Interface with Regulatory Agencies

	Core Data

	Interface with Regulatory Agencies:  5/day +/- 5/day (email, phone call or visit)


8.2.6
Perform On-site Hazardous Waste Activities

	Core Data

	Review regulations:  Continuous
Manage and operate three, 90-day hazardous waste storage areas: Continuous
Meet requirements of two “Large Quantity Generator” permit and classifications: Continuous
Shipments of Hazardous Waste offsite: 5/yr +/- 1/yr
Reports to CO: 12/yr +/- 0/yr

Hazardous Waste Pick-ups from Satellite Accumulation Areas (SAA): 156/yr +/- 30/yr

Accumulation Area Inspections: 156/yr +/- 10/yr

Quarterly SAA Inspections: 25/quarter +/- 10/yr
Waste Characterizations: Review Annually, update as needed 6/yr +/- 6/yr
Meet Requirements of Resource Conservation Recovery Act including Open Burn Permit Requirements and Renewal:  Continuous


8.2.7
Provide Technical Support
	Core Data

	GIS/CAD Mapping:  25/yr +/- 5/yr
Website Maintenance and Updates:  2/mo +/- 1/mo
Technical Writing:  Continuous to Support SOW Requirements

Participation in Working Groups:  6 working groups with monthly meetings +/- 2 working groups
Review of Design Submittals: 1/mo +/- 1/mo (projects vary in scope, up to multimillion dollar projects)

Environmental Program Document Reviews:  2/mo +/- 1/mo  
Integrated Contingency Plan Review: 1/yr

Integrated Contingency Plan Update:  1 time since last 5 year update


8.2.8
External Tracking, Reporting, and Record System
	Core Data

	Records Management: Continuous

Status Updates to Government Required Tracking Systems:  1/mo +/- 1/mo


8.2.9
Environmental Outreach Programs

	Core Data

	Internal/external Outreach Programs:  5/yr +/- 3/yr
Newsletter – monthly


8.2.10
Natural Resources Program
	Core Data

	Protected Species Monitoring Plan: 1/yr 

INRMP Review: 1 yr 
INRMP: 1x since last 5 year update
Surveys, monitoring, reporting: 10/yr +/- 3/yr
Determinations: 4/yr +/- 1/yr
Permits: 4/yr +/- 2/yr


8.2.11
Environmental Training Program

	Core Data

	Develop Training Programs:  5/yr +/- 2/yr  

Conduct Training Programs:  2/mo +/- 1/mo


8.2.12
Pollution Prevention Program
	Core Data

	Pollution Prevention Program Plan: 1 with annual updates

Pollution Prevention Program Implementation:  Continuous


8.2.13
Environmental Planning
	Core Data

	Categorical Exclusions/Records of Environmental Consideration: 50/yr +/- 10

Review of Environmental Assessments: 4/yr +/- 1
Review of Environmental Impacts Statements: 1/yr +/- 1/yr

Provide Institutional Information for the Preparation of EAs and EISs:  EAs 4/yr +/- 1; EISs 1/yr +/- 1/yr

Institutional and Mission Meetings: 150/yr +/- 25/yr
Environmental Resources Document Review: 1/yr 
Environmental Resources Document Update: 1x since last 5 year update
Environmental Justice Implementation Plan Update: 1/yr


8.3 Non-routine Special Studies, Restoration, and Remediation   (IDIQ)

	Core Data

	N/A 


9.0
NASA OCCUPATIONAL MEDICINE

9.1      General


	Core Data

	Staffing:  Continuous

Maintain Library of Applicable Codes and Regulations:  Continuous

Maintain medical liability insurance: Continuous

Provide reports: 30/yr +/-  5/yr
Provide statistics: 12/yr +/-  5/yr
Attend meetings: 52/yr +/-  5/yr


9.2
Medical Treatment
9.2.1
Occupational

See Data in Table 9.1 (below)
9.2.2 
Non-Occupational

See Data in Table 9.1 (below)
9.3
Physicals/Health Exams

9.3.1 
Job Fitness and Regulatory Required Physicals

See Data in Table 9.1 (below)
9.3.2 
Medical Surveillance

See Data in Table 9.1 (below)
9.3.3
Health Maintenance Exams

See Data in Table 9.1 (below)
9.3.4
Other Physical Examinations

See Data in Table 9.1 (below)
	Table 9.1

Core Data (Summary Total Occupational Medical Treatment, Non-Occupational Medical Treatment, Physicals/Health Exams)

	Surveillance Exams                      850/yr +/-  50/yr
Physical Exams – Complete          150/yr +/-  20/yr
Physical Exams – Partial                50/yr +/-  20/yr
Preventive/Wellness Services 
   400/yr +/-  50/yr
Sick Call


1,800/yr +/-  150/yr
PAPs and Pelvic Exams

   10/yr +/-  2/yr
Stress Test


  100/yr +/-  10/yr
Lab Tests


  700/yr +/-  20/yr
Phone Consults


  300/yr +/-  20/yr
Consultations                                200/yr +/-  20/yr
Vision Screening

   60/yr +/-  5/yr
X-Ray Referrals


  10/yr +/-  5/yr


9.4
Immunizations

	Core Data

	Immunizations:  600/yr  +/-  50/yr


9.5
Emergency Response

	Core Data

	Emergencies:  10 yr +/- 1/yr
Develop and Maintain Triage Plan: 1/yr +/- 0/yr
Review Ambulance Run Sheets: 80/yr +/-  20/yr

Critical Incident or Major Disaster Off WFF Premises: 1/yr +/- 1/yr


9.6
Health Education and Counseling

	Core Data

	Health Education Program:  1 Program Plan with Continuous Updates
Health Screening Sessions:  1/mo +/- 1/mo

Assistance with Training Programs: 1/mo +/- 1/mo


9.7
Supplemental Services

	Core Data

	Develop and Maintain Standard Operating Procedures: At Contract Start with Annual Updates

Coordinate AED Program: Continuous

Participate in COOP emergency preparedness planning: 1/yr +/-  2/yr
Serve as GSFC WFF MRO: Continuous

Act as Drug Control Officer: Continuous

Exposures:  1/yr +/-  1/yr
After hours Mission Activities: 4/yr +/- 1/yr  mission events where mission duration varies from 1 to 4 days of 4 hours

Serve as Backup MRO for other GSFC Facilities:  Continuous

Agency-level Events Requiring Travel:  1/yr +/- 1/yr duration 5 days; within United States
Other Agency-level Events:  12/yr +/- 3/yr


9.8
Clinical Laboratory Services

	Core Data

	Laboratory Specimen Tests:  See Table 9.1 

X-Ray Services Required for Job Fitness or Medical Surveillance: 3/yr +/- 1/yr


9.9
Medical Supplies and Equipment

	Core Data

	As Determined by Contractor


9.10
Government Property (GP)
	Core Data

	Maintain GP: Continuous

Update Log of Maintenance on GP:  Continuous


9.11
Routine Working Hours

	Core Data

	Operate Health Unit 8 hours per day, 5 days per week (Monday through Friday), 52 weeks per year: Continuous


9.12
Staffing

	Core Data

	Physician coverage:  The medical facility shall be open 5 days a week, Monday through Friday. The Contractor shall provide a physician for a minimum of 8 hours/day, 5 days/week, 52 weeks/year to meet the demands placed on the medical facility by government personnel except as follows: When the physician is on approved leave the contractor shall provide a physician to complete the 40 hour week except when the physician is on approved leave of not more than two consecutive days in a 40 hour week, the contractor is not required to provide a backfill for the physician. There shall be a limit of 3 such absences annually. Other designated personnel shall support the facility during normal working hours 5 days a week (Monday through Friday). 


9.13
Medical Records

	Core Data

	Maintain Medical Records:  1500 records +/- 500 records


9.14   Health Standards and Certifications

	Core Data

	Contractor Proposed Staff must Continuously Meet Requirements of SOW 9.14


9.15
Employee Assistance Program

	Core Data

	EAP:  12 patients/yr +/- 6/yr 

Training and Outreach: 12 events/yr +/- 6/yr


9.16
Industrial Hygiene Program

	Core Data

	Industrial Hygiene support:  20/yr +/- 5/yr


10.0
RESERVED
11.0 EMERGENCY SERVICES
11.1
Reference and Technical Documents
	Core Data

	All Fire and Emergency Service Codes are readily available:  Continuous.  
Fire Operations Plan:  1/yr


11.2
Emergency Facilities and Equipment 
	Core Data

	Maintain emergency facilities (See Attachment J-3):  Continuous


11.3 Work Schedule
11.3.1
Routine
	Core Data

	Emergency response services 24/7/52: Continuous
Work Schedule for Routine Tasks:  1/yr


11.3.2
Shift-work
	Core Data

	Based on proposed staffing, shift work as required


11.4
Staffing
	Core Data

	Based on proposed staffing, provide sufficient personnel at each fire station:  Continuous  
Provide for Fire Chief and Fire Inspector: Continuous
Provide for ALS Personnel 24/7/52: Continuous
Bldgs. V10/V20/V24/R30 Responders Possess a Security Clearance: Continuous


11.5
General Reporting Procedures

11.5.1
Routine Activities
	Core Data

	Report updates:  1/day

Reports submitted:  1/mo +/-  2/mo


11.5.2
Drills/Inspections
	Core Data

	All tests/drills/inspections documented with a report upon completion:  Continuous

Drill and Inspection Schedule:  1/yr


11.6
Operations
	Core Data

	Operations:  Continuous
Status Report: 1/yr


11.7      Emergency Response
11.7.1
General 
	Core Data

	Provide Incident Commander for Each Emergency Response:  Continuous


11.7.2
Communications Control Center (CCC) Miscellaneous Support 
	Core Data

	Perform CCC Equipment Maintenance:  5/yr  +/- 1/yr


11.7.3 Emergency Medical Services/Emergency Medical Technician
	Core Data

	Ambulance Calls:  80/yr  +/-  10/yr


11.7.4 Fire Calls
	Core Data

	Fire Calls:  140/yr  +/-  20/yr


11.7.5 Hazardous Material Spills
	Core Data

	Response to HAZMAT Spills:  15/yr  +/-  5/yr


11.7.6 Mutual Aid
	Core Data

	Mutual Aid Calls:  25/yr  +/-  5/yr


11.7.7 Trouble Calls 
	Core Data

	Trouble Calls:  150/yr  +/-  25/yr


11.7.8
Emergency Response Personnel

11.7.8.1 Certification
	Core Data

	Based on Proposed Staffing all Emergency Response Personnel are Certified:  Continuous 


11.7.8.2 Training
	Core Data

	Training sessions:  50/yr  +/-  10/yr
Maintain Training Tracking System: Continuous


11.7.8.3 Physical Capabilities
	Core Data

	Based on Proposed Staffing all Personnel are Physically Capable:  Continuous
Physical Fitness Plan:  1/yr


11.7.9 
Other Emergency Service
	Core Data

	Confined Space Drill:  1/yr 

High Angle Drill:  1/yr 
Water Rescue Drill:  1/yr 


11.8 Professional Services
11.8.1 Inspections
	Core Data

	Inspections:  500/yr  +/-  50/yr
Schedule of Inspections:  1/yr

Routine Building Inspections:  200/yr +/- 10/yr

Fire Extinguisher Inspections:  800/mo +/- 50/mo

Flow Testing of Hydrants:  150/yr +/- 10/yr


11.8.2 Drills/Testing
	Core Data

	Building Alarm Testing:  200/yr  +/-   10/yr
Suppression systems:  150/yr  +/-  10/yr
Fire pump systems:  250/yr  +/-  10/yr
Fire Extinguishers:  800/yr +/-  50/yr


11.8.2.1   Fire Drills
	Core Data

	Fire Alarm Drills:  200/yr  +/-   10/yr
Fire Drill Reports: 200/yr  +/-  10/yr


11.8.2.2   Hazardous Materials Spills 
	Core Data

	HAZMAT Spill Drill:  1/yr  +/-   1/yr


11.8.3 Fire Plans
	Core Data

	Fire Plans Developed:  200 buildings +/- 10 buildings


11.8.4 Design and Construction

11.8.4.1 Design Review
	Core Data

	Design Review:  30/yr  +/-   5/yr
Design Comments: 30/yr  +/-   5/yr


11.8.4.2 Construction
	Core Data

	Construction Projects:  30/yr  +/-   5/yr


11.8.4.3 Acceptance Testing
	Core Data

	Acceptance Tests:  30/yr  +/-   5/yr


11.8.5
Fire Education
	Core Data

	General Fire Education:  12/yr  +/-  1/yr
Fire Extinguisher Training:  1/mo 

CPR/AED Training:  1/mo
Training Schedule Submitted:  1/yr 


11.8.6 Hot Work Permits
	Core Data

	Hot Work Permits:  1000/yr  +/-  100/yr


11.8.7 Fire Investigation
	Core Data

	Fire Investigations:  5/yr  +/-   3/yr


11.9 Aircraft/Aircraft Support
11.9.1 Airport Surveys and Wildlife Patrol/Control
	Core Data

	Airport Surveys:  730/yr  +/-   25/yr
Wildlife Control Patrols:  100/yr  +/-   25/yr


11.9.2 Standby for Scheduled Traffic
	Core Data

	Operate Aircraft Rescue and Fire Fighting Vehicle:  1000/yr  +/-  100/yr


11.9.3 Aircraft  Mishap Response (WFF Based Aircraft and Others)
	Core Data

	Aircraft Mishap Responses:  10/yr  +/-   5/yr


11.9.4 Other Airport Services (IDIQ)
	Core Data

	N/A


11.10    Equipment
11.10.1    Equipment and Expendable Supplies
	Core Data

	Maintain Equipment and Expendable Supplies:  Continuous


11.10.2
Maintenance and Repair
	Core Data

	See Attachment J-3
Maintain Maintenance Records: Continuous


11.10.3
 Testing/Calibration
	Core Data

	See Attachment J-3
Maintain Testing/Calibration Records: Continuous


11.10.4
Personal Gear
	Core Data

	Based on Proposed Staffing:  Continuous
Maintain Log:  Continuous


11.11
Carbon Dioxide/FM200 Suppression System


11.11.1
Training Requirements
	Core Data

	Training:  1/yr +/- 1/yr

Records of Training Received:  After every training session


11.11.2
Response Procedures
	Core Data

	Initial Response Procedures Developed and Updated as Necessary


11.12
Project and Other Support

11.12.1
Hot Pad
	Core Data

	Hot Pad Support:  5/yr  +/-   2/yr


11.12.2
Launch Support
	Core Data

	Launch Support:  10/yr  +/-   5/yr


11.12.3   Other Support   (IDIQ)
	Core Data

	N/A


11.13        Emergency Management

	Core Data

	 Emergency Management:  Continuous


11.13.1   Emergency Management Four Tenets Framework

	Core Data

	 Emergency Management Plan:   1/yr

 EOC Support 10/yr  +/-   5/yr 


11.13.2   Emergency Preparedness  

	Core Data

	 Emergency Plans: 10/yr  +/-   5/yr


11.13.2.1   CEMP Verification Reviews

	Core Data

	 CEMP Verification Reviews:   1/yr


11.13.2.2   Emergency Operations Center Staffing (IDIQ)
	Core Data

	 N/A


11.13.2.3   Recovery Operations
	Core Data

	 Recovery Operations Support:   2/yr  +/-   1/yr


11.13.2.4   Incident Command Structure

	Core Data

	 ICS: Continuous  


11.13.3   Continuity of Operations (COOP)
	Core Data

	 Evaluating COOP Plans:   1/yr


11.13.4   Test, Training & Exercise (TT&E)
	Core Data

	 Training Schedule:  1/yr

 Alert Notification Tests:  4/yr

 Exercises:  4/yr  +/-  1/yr 

 Lessons Learned Documentation:  4/yr  +/-  1/yr


12.0
TELECOMMUNICATIONS AND ENGINEERING SERVICES SUPPORT
12.1
 General Information
12.2 Telecommunications and Engineering Services Support
12.2.1 Telephone System Support
	Core Data (NASA) 

	User support/equipment trouble calls:  1700 /yr   +/-  250/yr
Phonebook/Database maintenance:  156 /yr  +/-  10/yr
Phone bill reconciliations:  364 /yr  +/-   20/yr
General office support:  546 /yr +/-  30/yr  (database maintenance, phone switch changes, phonemail changes, general information requests such as extension numbers, building numbers; disconnects, status verification for long distance bills from FTS 2000, AT&T, credit cards, hand receipts of calling cards and cell phones.)

Preorders processed for Moves, Adds, and Changes (MAC):  1050/yr (15 min/TSR) +/-  50/yr


12.2.2 Corporate Intercom Paging System Support (IDIQ)

	Core Data

	N/A


12.2.3 Computer Local Area Network and Wide Area Network System Support (IDIQ)

	Core Data

	N/A


12.2.4 Mission and Corporate Monitoring and Closed Circuit TV (CCTV) System Support (IDIQ)

	Core Data

	N/A


12.2.5
Telecommunications (Data, Video, Telephone) Cable Plant System Support
	Core Data (NASA)

	Individual fiber  terminations:   1650/yr  +/-   250/yr
Average time per individual fiber termination:  30 min  +/- 30 min (for direct buried cable)

Multiconductor splices:   40/yr  +/-  15/yr (routine and emergency)

Trouble calls:    75/yr +/- 25/yr

Average time per trouble call:   4 hr  +/- 2 hr

MAC:   220/yr +/-  50/yr
Average time per MAC:  4 hr  +/- 2 hr

Pairs of copper cable installed:  1500/yr  +/-  250/yr
Average time per copper pair termination:   20  min/pair  +/- 10 min (for direct buried cable)

Multiconductor splices: 30/yr  +/-  15/yr (routine and emergency)

Database maintenance, Documentation, and Engineering drawings:  300 /yr  +/- 50 hr/yr


13.0
TECHNICAL FACILITY OPERATIONS AND MSSION OPERATIONS SUPPORT (IDIQ)
NO CORE DATA
14.0   TECHNICAL SERVICES
14.1   Mail Services
	Core Data (NASA)

	Mail Stops:  50/day; daily stops may change by +/- 5/yr
Incoming Mail Pieces:  40,000/yr +/-  2000/yr

Outgoing Metered Mail Pieces:  3000/yr +/-  500/yr

Distribution Jobs Delivered:  100/yr +/-  20/yr

Bulletin Board Distributions (copies of distributions sorted/delivered for 90 boards +/- 5/yr):  95/yr +/- 5/yr

Number of Pieces per Distribution Job Sorted/Delivered: 95,000/yr +/- 20,000/yr 

Special, Dedicated Mail Deliveries for Official Communications:  5/yr +/-  2/yr 

Special, Dedicated Mail Deliveries for Project Support:  8/yr +/-  2/yr

Number of NASA Civil Servant Employees Internal Mail and Incoming and 

    Outgoing USPS Mail Processed/Sorted for:  200/yr +/- 10/yr

Number of NASA Contractor Employees Internal Mail and Incoming and  

    Outgoing USPS Mail Processed/Sorted for:  800/yr +/- 50/yr

Number Navy Contractor and Military Employees Internal Mail Processed and 

    Delivered in Bulk to Other On-Site Locations:  400/yr +/- 25/yr

Number of Tenant Civil Servant Employees Internal Mail and Incoming USPS 

    Mail Processed and Delivered in Bulk to Other On-Site Locations:  

    180/yr +/- 10/yr

Number of Tenant Contractor Employees Internal Mail and Incoming USPS 

    Mail Processed and Delivered in Bulk to Other On-Site Locations:

    300/yr +/-  20/yr


14.2   Duplicating Services
	Core Data (NASA)

	Color impressions: 100,000/yr +/- 4000/yr

2-3 Color impressions:  30,000/yr +/- 2000/yr

Black & White impressions:  1,000,000/yr +/- 200,000/yr

Sq. ft of paper for Engineering Machine:  25,000/yr +/- 3000/yr

Badge Jobs:  5/yr +/-  2/yr

Binding Jobs:   200/yr +/-  20/yr 

Brochure Jobs:  12/yr +/-  2/yr

Collating Jobs:  10/yr +/-  2/yr

Drilling/Punching Jobs:  200/yr +/- 20/yr

Folding Jobs:  50/yr +/- 10/yr

Handbook/Manual Jobs:  125/yr +/-  25/yr

Information Pamphlet  Jobs:  15/yr +/-  5/yr

Labeling Jobs:  100/yr +/-  20/yr

Laminating Jobs:  50/yr +/-  5/yr

Name Tag Jobs:  10/yr +/-  2/yr

Newsletter Jobs:  25/yr +/-  5/yr
Numbering Jobs:  5/yr +/-  2/yr

Padding Jobs:  10/yr +/-  3/yr

Power Point Presentation Jobs:  100/yr +/-  25/yr

Poster/Sign/Flyer Jobs:  90/yr +/-  30/yr

Program Jobs:  15/yr +/-  5/yr

Stitching Jobs:  100/yr +/-  25/yr

Trimming Jobs:  150/yr +/-  30/yr

Ticket /Ticket Order Jobs:  10/yr +/-  3/yr


14.3 Records Management

	Core Data (NASA)

	Records (Boxes) in Storage:  1700 currently

Requests for Records (Boxes) Storage:  200/yr +/-  80/yr
Requests for Records (Boxes) Out:  250/yr +/-  50/yr

Records (Boxes) Destroyed:  150/yr +/- 100/yr


14.4    Video Teleconferencing Operator Support             

	Core Data (NASA)

	VITS:  11/wk  +/-  2/wk


14.5
NASA Office of Communication             
	Core Data (NASA)

	Visitors: 
45,000/yr  +/- 7,000 broken down as follows:


<1,000  Jan., Feb., Dec.



1,000 – 5,000  March, April, May, June, Sep., Oct., Nov.



5,000 – 12,000 July, Aug.


Tours/Programs:  175/yr    (2-4 hrs. ea.)
       +/- 25/yr
Exhibit upgrades:  3/yr
Public Programs:  1/wk

Special events:
20/yr
Guest Operations:  3 missions/yr  +/-  1/yr
Newsletter:
1/every other wk


14.6   Administrative and Resources Support (IDIQ)
	Core Data

	N/A


15.0       LOGISTICS

15.1 General Information

15.2 Supply Support Operations

15.2.1  AMMS and MAXIMO Requisition Processing
	Core Data (NASA)

	AMMS: 1,200/yr +/- 200/yr requisition           Facilities Stock: 4,000/yr +/- 500/yr requisition

Actual line items: 3,000/yr AMMS                     Actual line items: 9,500/yr Facilities Stock


15.2.1.1  Requisition Priorities and Mission Support

	Core Data (NASA)

	After hour call-ins:  10/yr +/- 5/yr


15.3
Inventory Management

	Core Data (NASA)

	Analysis of inventory report:  NASA 1489 monthly


15.3.1  Physical Inventories

	Core Data (NASA)

	Sample inventory:  1/yr +/- 1/yr

Wall-to-wall:  1/5yr +/- 1/5 yr

Monthly sample for metrics


15.3.2 Shelf-Life Management

	Core Data (NASA)

	Line items:  50 +/- 5


15.4    Hazardous Material Management System  (IDIQ)

	Core Data

	N/A


15.5  Vendor and Government Owned Cylinders/Containers
	Core Data (NASA)

	Government-owned line items:  150 +/- 50


15.6 Receiving

	Core Data (NASA)

	Trucks off-loaded:  3,000/yr +/- 500/yr

Trucks requiring escort: 1700/yr +/- 200/yr


15.6.1
Receipt of Non-Government Items
	Core Data (NASA)

	Pieces:  40,000/yr +/- 5,000/yr


15.6.2
Receipt of Government Items    
	Core Data (NASA)

	Pieces:  4,500/yr +/- 500/yr


15.7
Warehousing
	Core Data (NASA)

	Line items:  8500 +/- 1000

Warehouses:  4 +/- 1


15.8    Transportation 

15.8.1 Garage Operations

	Core Data (NASA)

	Vehicles: 115 +/- 20

Equipment: 125 +/- 20

Trailers: 75 +/- 10       

	


15.8.1.1
Preventive Maintenance
	Core Data (NASA)

	Maintenance:  550/yr +/- 50yr

Generator Checks:  25/wk  +/-  2/wk 


	Core Data (Navy)

	Stationary generators: 3

Portable generators: 2

Fire pumps: 3 


15.8.1.2
Winterization
	Core Data (NASA)

	Winterization:  250/yr +/- 50/yr


15.8.1.3
Repairs - Non-Government Property (GP)
	Core Data (NASA)

	Repairs:  800/yr +/- 200/yr


15.8.1.4
Automotive Stockroom
	Core Data (NASA)

	Issues:  5,500/yr +/- 1000/yr

Line Items: 895 +/- 100


15.8.2

Dispatch Operations

15.8.2.1
Motor Pool Operations
	Core Data (NASA)

	Vehicles dispatched: 400/yr +/- 50/yr

 Number of vehicles in motor pool vehicles: 12 +/- 3


15.8.2.2
Scheduled Runs
	Core Data (NASA)

	Deliveries:  35,000/yr +/-  3,500/yr


15.8.2.3
Call-Ins

	Core Data (NASA)

	1,000/yr +/-  250/yr


15.8.2.4
Shuttle Bus Operations

	Core Data (NASA)

	Runs:  75/yr +/- 25/yr (avg. <5 passengers/run)


15.8.2.5
Set-Ups

	Core Data (NASA)

	Set-ups:  100/yr +/- 10/yr


15.8.3 Administration

15.8.3.1
Reports

	Core Data (NASA)

	Reports:  24/yr +/- 5/yr


15.8.3.2
Vehicle Identification and De-identification

	Core Data (NASA)

	Vehicle ID:  20/yr +/- 15/yr


15.8.3.3
Keys

	Core Data (NASA)

	Vehicle/equipment ignition keys: 200 +/- 25    Automated gas keys: 150 +/-  25 


15.8.3.4
Fuel

	Core Data (NASA)

	Gasoline receipt:  3/mo +/- 1/mo

 Diesel receipt:  2/mo +/- 1/mo

 Delivery to equip/vehicles:  3/wk +/- 2/wk


15.8.3.5 Accident Reports
	Core Data (NASA)

	Accident Reports:  4/yr


15.9
Forms Management

	Core Data (NASA)

	Issues:  25/mo +/- 25/mo
Total items:  50 +/- 10


15.10
Office Moves (IDIQ)

	Core Data

	N/A 


