

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE	PAGE 1 OF 4 PAGES
2. AMENDMENT/MODIFICATION NO. 000001		3. EFFECTIVE DATE 01/27/2012	4. REQUISITION/PURCHASE REQ. NO.	5. PROJECT NO. (If applicable)	
6. ISSUED BY NASA/Johnson Space Center Attn: Chris Gaspard/BH2 2101 NASA Parkway Houston TX 77058-3696		CODE JSC	7. ADMINISTERED BY (If other than Item 6) NASA/Johnson Space Center Attn: Chris Gaspard/BH2 2101 NASA Parkway Houston TX 77058-3696	CODE JSC	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)			(X)	9A. AMENDMENT OF SOLICITATION NO. NNJ12395182R	
			(X)	9B. DATED (SEE ITEM 11) 01/04/2012	
				10A. MODIFICATION OF CONTRACT/ORDER NO.	
				10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE			

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☒ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☒ is extended, ☐ is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing items 8 and 15, and returning 3 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.


CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
<input type="checkbox"/>	
<input type="checkbox"/>	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
<input type="checkbox"/>	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
<input type="checkbox"/>	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor ☐ is not, ☐ is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

See page 2.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Jessica C. Miller	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
(Signature of person authorized to sign)		 (Signature of Contracting Officer)	1/27/12

The purpose of Amendment 1 is to:

1. Extend the due date of proposals from February 6, 2012 to February 21, 2012 at 12:00pm Central Standard Time.
2. Post responses to Draft Statement of Work (SOW) questions received. (See EPIC Draft SOW Questions/Answers) Please note – Draft SOW questions are posted for information only, any and all changes to the SOW based on these questions have already been made to the SOW before the RFP was released.
3. Post responses to Request for Proposal (RFP) questions received. (See EPIC RFP Questions-Answers”)
4. Inform industry that Pre-Proposal slides have been posted to the EPIC acquisition website.
5. The following changes have been made to the RFP:
 - a. Updated the Standard Form (SF) 33 to reflect proposal due date change. (See #1 above) (See attached change page)
 - b. Section B
 - i. Update Section B to allow contractors to determine how to propose “Rate applied to Non-Labor Resources” in Sections B.8.A.1 and B.8.A.2. (See attached change pages B-4 and B-5)
 - ii. Update Sections B.8.A.1 and B.8.A.2 to change “Computer Technician” to “IT Technician”. (See attached change pages B-4 and B-5)
 - c. Section I
 - i. Delete I.8 (d) (3) in its entirety. (See attached change page I-8)
 - ii. Section I.9 – Add IT Technician with equivalent rate of GS-7. (See attached change page I-8)
 - iii. Section I.13 – Update the JSC installation Ombudsman and contact information. (See attached change page J-12)
 - d. Section J – Attachment J-01
 - i. Update the submission frequency for DRD 02 to quarterly. (See attached change page Attachment J-01-3)
 - ii. Update the initial submission for DRD 03 to “Within 90 days of award of contract”. (See attached change page Attachment J-01-3)
 - iii. Change data type for DRD 12 from Type 3 to Type 1. (See attached change page Attachment J-01-6)

- iv. Update DRD 03's initial submission date to "Within 90 days of award of the contract". (See attached change page J-02-DRD03-1)
- v. Amend DRD 03, Form 1 to "Contractor fill-in". (See attached change page J-02-DRD03-3)
- vi. Amend DRD 05 to make it more consistent with instructions in Section L.8. (See attached, DRD-05 is replaced in its entirety)
- vii. Change DRD 12 from a Data Type 3 to a Data Type 1. (See attached change page J-02-DRD12-1)
- e. Section J – Attachment J-03
 - i. Update Attachment J-03 to remove the box and text from page 1. (See attached change page Attachment J-03-1)
- f. Section L (replaced in its entirety):
 - i. Section L.14.2, Table-1 is amended to reflect extension for proposal due date and changes for Past Performance page limitations. (See page L-12)
 - ii. Section L.14.4, Table-2 is amended to change "Computer Technician" to "IT Technician". (See page L-16)
 - iii. Section L.14.5 (a) and (h) and L.14.7 (Note) are amended to clarify the definition of a "major subcontractor" for the EPIC procurement. (See pages L-17, L-18, and L-36)
 - iv. Section L.14.5 (c) is amended to clarify past performance submission requirements for joint ventures. (See page L-17)
 - v. Section L.14.5 (e) and (h) are amended to clarify offeror's responsibilities and proposal submission requirements for Past Performance Questionnaires. (See pages L-17 and L-19)
 - vi. Section L.14.5 (g) (ii) is amended to clarify that only the offeror's worker's compensation liability and lawsuit history is to be submitted. (See page L-18)
 - vii. Section L.14.7.A (a) is amended to remove the requirement to address subcontracting arrangement in the Technical Acceptability volume. (See page L-35)
 - viii. Section L.14.8 is amended correct the submission copy requirements. (See page L-36)
 - ix. Section L.14.8, Table L-3 is amended to correct rows 5 and 11. (See page L-37)
- g. Section L, Attachment L, A-03-TO1 (replaced in its entirety):
 - i. Updated transition from the Phase II tasks to begin February 1, 2011.

- ii. Updated the period of performance of several Phase I and Phase II tasks.
 - iii. Added “Financial Management (FM) Tools [ASP]” to the list of Engineering Directorate Tools.
 - iv. Updated Application Services (Work Breakdown Structure 1.6) to include support of the Document and Data Management System and Engineering Targeted Tools applications.
 - v. Clarified organization/customer in Table 1.
- h. Section L, Attachment L-04-IDIQ Workbook (replaced in its entirety):
- i. Tabs LPT-CPFF-TO1 and LPT-CPFF-TO2 – changed bottom cell from “FFP” to “CPFF”. (See SECTION L-A-04-IDIQ Workbook)
 - ii. Replaced all instances of “Computer Technician” with “IT Technician”. (See tabs ITT-CPFF, PBT-CPFF, ICST-CPFF, LPT-CPFF-TO1, LPT-CPFF-TO2, LPT-CPFF-TO3, LPT-CPFF-TO4. (See SECTION L-A-04-IDIQ Workbook)

Replacement pages for the aforementioned changes are attached. Changes to the RFP have been denoted by vertical bar marks along the left side of the document.