

Robotics, Vehicle, and Graphics Simulation Services (RVGSS)

Document Change Log

List of Changes from Draft to Final RFP

Section	Title, Subsection, or Clause/Provision	Change
Section C		
Section C	2.0 Scope	Refined Scope and removed requirements that were better defined in section 3.0 Product Descriptions
Section C	3.4 Graphics Simulation	Added "integration, maintenance, and troubleshooting" to services list
Section C	3.5 Flight Software	Added "integration, maintenance, and troubleshooting" to services list
Section J Attachments (posted draft J-02 & J-03 only)		
Section J	J-02 DRDs	Added DRDs 07-14 (see below)
Section J	J-02 DRD 01 CMP	Reorganized required content
Section J	J-02 DRD 02 Staffing Plan	Reorganized required content
Section J	J-02 DRD 03 Total Compensation Plan	Reorganized required content; Added requirement to show commitment to compliance with Service Contract Act
Section J	J-02 DRD 04 Phase-In Plan	Added requirement to include anticipated sources of proposed staff; Added list of systems for maintenance and operations
Section J	J-02 DRD 05 Safety & Health	Replaced with updated version
Section J	J-02 DRD 07	New: NASA Form 533M, Financial Management Reports
Section J	J-02 DRD 08	New: Software Assurance Plan
Section J	J-02 DRD 09	New: Monthly Progress Reports
Section J	J-02 DRD 10	New: Information Technology Program Security and Reports
Section J	J-02 DRD 11	New: Reprocurement Data Package
Section J	J-02 DRD 12	New: Environmental and Energy Consuming Product Compliance Reports
Section J	J-02 DRD 13	New: Government Property Management Plan
Section J	J-02 DRD 14	New: Reports Required for Logistics
Section J	J-03 SLCs	Added more labor categories and modified some existing ones
Section L		
Section L	L.1 IBR 52.204-7	Updated title "System for Award Managememt"
Section L	L.1 IBR 52.214-34	Removed
Section L	L.1 IBR 52-214-35	Removed
Section L	L.7 Pre-Proposal Conference	Added location for Pre-Proposal Conference
Section L	L.14 Period Covered	Updated anticipated start date of Phase-In

Robotics, Vehicle, and Graphics Simulation Services (RVGSS)

Document Change Log

List of Changes from Draft to Final RFP

Section	Title, Subsection, or Clause/Provision	Change
Section L	L.16.3.1 TA1	Added comment about consistency of innovations and efficiencies proposed; Added reference to Attachment J-12 to document proposed innovations and efficiencies; Added language to include application of innovations and efficiencies into task orders
Section L	L.16.3.2 TA2	Removed description of innovations and efficiencies
Section L	L.16.4 Past Performance	Specified identification of work performed on prior contracts done as prime or subcontract, and value of work
Section L	L.16.5 Cost Factor, ISCT	Adds comment for productive hours in CY1 straight-lined for CY2-CY5
Section L	L.17 NFS 1852.245-80	New. Government Property Management Information
Section L Attachments		
Section L	L-05 Sample Task Order #5	Updated task description
Section L	L-06 TRST	Added additional SLCs
Section L	L-07 GRE	Added additional SLCs; Updated estimated resources per task order
Section L	L-09 Consent Letter	Added "proposed Program Manager" to list
Section L	L-10 PP Questionnaire	Totally reformatted; Numbered responses by section
Section L	L-11 Cost & Price Worksheet	Added additional SLCs
Section M		
Section M	M.3	Added comments about submission of pages in wrong volumn not being evaluated with proposal
Section M	M.5.1	Updated TA1 and TA2 evaluation criteria
Section M	M.6	Added comments about evaluation of past performance of Program Manager and Safety & Health past performance record
Section M	M.6 Revelancy	Added comment about degree of contribution for parent, affiliate, or other organization past performance information submitted
Section M	M.6 Levels of Confidence	Added strengths and weaknesses qualifiers to each level
Section M	M.9 Other Proposal Requirements	Added property management and responsibility information qualifiers