

WALLOPS MULTIPLE AWARD CONSTRUCTION (WMAC)

FINAL RFP NNG14449599R

INDUSTRY QUESTIONS

24. Due to the fact that FedEx has delay issues with Monday deliveries. We hereby request that the bid date be changed to Tuesday July 22, 2014.

NASA RESPONSE: Currently, we do not anticipate changing the required due date of Monday, July 21, 2014.