

SYNERGY-ACHIEVEING CONSOLIDATED OPERATIONS AND MAINTENANCE (SACOM) CONTRACT

Document Change Log

List of Changes from Draft RFP to Final RFP

This Document Highlights High Level Changes and the Contractor is Responsible for Reviewing the entire RFP

Section	Title	Change
	Cover Letter	Updated Cover Letter for Final RFP
Section A		
Section A	Table of Contents	Changed the title of Clause B.1 from "Naming/Numbering Scheme For Clauses in Full Text and Clauses Incorporated by Reference" to "Listing of Clauses Incorporated by Reference".
Section A	Table of Contents	Changed the title of Section C from "Description/Specifications/Statement of Work" to Description/Specifications/Performance Work Statement".
Section A	Table of Contents	Added C.3, Services The Government Will Provide
Section A	Table of Contents	There were two G.7 clauses. This was corrected.
Section A	Table of Contents	The title of H.10 was revised to add "Provides Requirements Applicable to any Revisions to the Burdened Labor rates Contained Within Attachment J-1, Appendix B".
Section A	Table of Contents	The title of H.14 was revised to "Observance of Regulations and Policy".
Section A	Table of Contents	Added Clause H.26, Synergy, Consolidation, Enhancements, and Innovation.
Section A	Table of Contents	Added Clause H.27, Key Personnel and Facilities (NFS 1852.235-71) (March 1989).
Section A	Table of Contents	Added Clause H.28, Compliance With Service Contract Act (SCA) and Collective Bargaining Agreement (CBA).
Section A	Table of Contents	Added Clause H.29, Contracting Officer's Authority.
Section A	Table of Contents	Added Clause H.30, Contracting Officer's Representatives.
Section A	Table of Contents	Added Clause H.31, Strike Plan.
Section A	Table of Contents	Added Clause I.23, Proposal Adequacy Checklists (NFS 1852.215-85) (March 2014).
Section A	Table of Contents	Added Clause I.24, Information Technology System Supply Chain Risk Assessment (NFS 1852.239-72) (Apr 2014) (Deviation).
Section A	Table of Contents	The title of Attachment J-1, Appendix B was changed from "Appendix B - IDIQ Rates" to "Appendix B - Indefinite-Delivery/Indefinite-Quantity (IDIQ) Direct/Indirect Rates and Profit/Fee Rates".
Section A	Table of Contents	The title of Attachment J-3, Appendix B was changed from "Appendix B - Award Term Incentive Plan" to "Appendix B - Award Term Option Incentive Plan".
Section A	Table of Contents	Attachment J-7 was renamed "Personal Identity Verification (PIV) Card Issuance Procedures".
Section A	Table of Contents	Attachment J-11, Synergy and Consolidation Implementation Plan (SCIP) was deleted. Attachment J-11 is now "Phase-In Plan. Attachment J-12 is now "Personal Identity Verification (PIV) Card Issuance Procedures". There is no Attachment J-13.
Section A	Table of Contents	Attachment J-12, Personal Identity Verification (PIV) Card Issuance Procedures, was deleted and move to Attachment J-7.
Section B		
Section B	Clause B.1, Listing of Clauses Incorporated By Reference	Paragraph I., Added "Clauses" after (48 CFR Chapter 1). Paragraph II., deleted "Provisions" and added "Clauses".
Section B	Clause B.2, Supplies and/or Services to be Furnished and Type of Contract	Wording changes were made in paragraph (a).
Section B	Clause B.3, Hybrid Contract Type	Wording deletions and additions were made in paragraphs (a), (b), and (c). The table in (a) was also revised.
Section B	Clause B.4, Award Term Options - Terms and Conditions	The clause was rewritten. Additionally, the descriptions in the Adjectival Rating Table were changed. Please read Clause B.4 in its entirety.
Section B	Clause B.5, Estimated Cost and Incentive Fee	TBD was changed to TBP.

SYNERGY-ACHIEVEING CONSOLIDATED OPERATIONS AND MAINTENANCE (SACOM) CONTRACT

Document Change Log

List of Changes from Draft RFP to Final RFP

This Document Highlights High Level Changes and the Contractor is Responsible for Reviewing the entire RFP

Section	Title	Change
Section B	Clause B.6, Minimum and Maximum Indefinite Delivery, Indefinite Quantity (IDIQ) Contract Value - CLINs 301 and 302	CLINS 301 and 302 was changed to 901 and 902. CLIN 101 was changed to 000. CLIN 000 is for phase-in. CLIN 101 is for Core FFP. Paragraph (a) was revised from "9.5 year" period of performance to "9 years and 5 month" period of performance.
Section B	Clause B.7, Total Contract Value	This clause has be rewritten and the tables heavily modified. Please read Clause B.7 in its entirety.
Section B	Clause B.8, Limitations of Funds Fixed Price Contracts	Wording changes were made in paragraph (a). Paragraphs (c) (a) and (b) (a) were revised to add "calendar" for numbered days (from 60 days to 60 calendar days). Paragraph (h) - wording below the tables in (h) were moved to the top of the tables.
Section B	Clause B.9, Contract Funding	Paragraph (b) - wording below the tables in (b) were moved to the tope of the tables.
Section B	Clause B.10, Cost Incentive Fee	Section (e), paragraph 1, was revised to add "cents for every dollar that the total allowable cost is less than the target cost" after "...Appendix A). The "TBD" in Paragraph (e) (1) was change to "the maximum cost fee plus target performance fee". In Section (e), paragraph 4, vi was added "Any claim, loss, or damage resulting from a risk defined in the contract as unusually hazardous or as nuclear risk and against which the Government has expressly agreed to indemnify the Contractor.". Paragraph (g) was deleted.
Section B	Clause B.11, Target Performance Incentive Fee	Minor wording change in first paragraph of the clause.
Section B	Clause B.13, Payment of Fees	Paragraph (a) - "17 months" was changed to "1-year, 5 months". Changes in wording in paragraph (b) were made. In paragraphs (c) and (e) "measurement period" was changed to "evaluation period". Paragraph (d) added the following sentences before the last sentence of the paragraph "Costs accrued and allocated for fee should only be adequate to properly liquidate the contractor's estimate of anticipated award fee and/or actual fee earned. The Contractor shall review the rate on a semi-annual basis and notify the government of rate adjustments." The last sentence of paragraph (d) was changed from "Due to the diversity of the customers/tenants, the Contractor shall collect the total amount of the fee pool distributed amount the customers/tenants." to "Due to the diversity of the customers/tenants, the Contractor shall allocated the fee pool to all customers/tenants that initiate work."
Section B	B.14, Incentive Fee Availability Schedule	The last sentence in paragraph (a) was changed from "The "Available Incentive Fee (Core)", "Available Incentive Fee (IDIQ)", "Total Incentive Fee Available", "Total Incentive Fee Percentage Earned", and "Total Incentive Fee Earned", will be specified by contract modification." to "The "TBD" data below will be specified by contract modification."
Section B	Clause B.15, Special Cost Provisions	Paragraph (i) changed "overall Labor rates" to "fully Burdened Labor rate". Same paragraph - "above the contract awarded amount" was added after "increase". Paragraph (iii) - "60 days" was changed to "60 calendar days". Additionally, (iii) deleted "in excess of \$0" from the first sentence of the paragraph. Paragraph (iv), second sentence - "calculation" was added after "This". The table in paragraph (v) changed "TBD" to "TBP". Paragraph (vi) - "60 days" was changed to "60 calendar days".
Section B	B.16, Provisional Billing Rates	Paragraph (b) titled "Contract Adjustments" was deleted. Paragraph (a) (1) became (a) and paragraph (a) (2) became (b).
Section C		
Section C	Section C Title	The title of Section C was changed from "Description/Specifications/Statement of Work" to "Description/Specifications/Performance Work Statement".

SYNERGY-ACHIEVEING CONSOLIDATED OPERATIONS AND MAINTENANCE (SACOM) CONTRACT

Document Change Log

List of Changes from Draft RFP to Final RFP

This Document Highlights High Level Changes and the Contractor is Responsible for Reviewing the entire RFP

Section	Title	Change
Section C	C.2, Scope of Work	Paragraph (a) - part of the last sentence of paragraph (a) was deleted. Paragraph (b) - "SACOM scope" was changed to "SACOM PWS". In paragraph (a), the next to the last sentence was revised to "The Contractor shall perform the work specified in the Section J, Attachment 1 and Other attachments in Section J of this contract."
Section C	C.3, Services the Government Will Provide	Paragraph (b) of Clause C.2 was moved to the new Clause C.3. C.3 is a new clause and needs to be read in its entirety.
Section D - No Change		
Section D	D.2, Identification and Marking of Government Equipment	Paragraph (c) was revised to delete "data in an electronic spreadsheet format".
Section E - No Change		
Section E	E.4, Government Contract Quality Assurance Functions	First paragraph, first sentence - added "(off-site from SSC and MAF)", provided...
Section F		
Section F	F.2, Period of Performance	Paragraph (a) changed "1.5 years" to "1-year, 5 months".
Section F	F.4, Phase-In and Phase-Out	Paragraph (a), third sentence - added "not exceed" after "The Phase-In period shall" and deleted "be". Changed "89 days" to "89 calendar days". Fourth sentence changed "Office space will not be provided..." to "Office space will be provided...". Fifth sentence added "to ensure a smooth transition" after "...Phase-In period,".
Section G		
Section G	G.2, Submission of Vouchers for Payment	Paragraph (b) was revised to include language regarding how vouchers should be submitted through the DOD WAWF system in lieu of submission to the NSSC Payment Office.
Section G	G.4, Installation-Accountable Government Property	Paragraph (a) under " <u>Contractor Acquired Property Onsite</u> ", "5 working days" was changed to "5 calendar days". Paragraph (c) (3) was revised to delete "iii. List 3, Government Furnished IT Systems & Software".
Section G	G.9, Technical Direction	Paragraph (d), references to "days" is specified to say "calendar days".
Section G	G.8, Capitalization of Property	Paragraph (a), last sentence - "...balance of each item of piece of property." was changed to "...balance of each item or piece of property".
Section G	G.10, Stennis Space Center Contractor Employee Badging	This clause has be rewritten. Please read Clause G.10 in its entirety.
Section G	G.11, Michoud Assembly Facility (MAF) Contractor Employee Badging	All references to "days" was changed to "calendar days".
Section H		
Section H	Clauses Incorporated by Reference	Clauses 1852.228-76, Cross Waiver of Liability for Space Station Activities and 1852.228-78, Cross Waiver of Liability for Science or Space Exploration Activities Unrelated to the International Space Station have been deleted.
Section H	H.4, Organizational Conflicts of Interest	The title of this clause was changed from "Mitigation of Organizational Conflicts of Interest" to "Organizational Conflicts of Interest". Minor wording changes were made in paragraphs (a), (b), (c), and (e). Please read Clause H.4 in its entirety.
Section H	H.6, Limitation of Future Contracting	Paragraph (f) is changed from "The Contractor's Conflict of Interest Mitigation Plan is a deliverable of Data Requirement PC06-1.1 and is incorporated as part of the contract as Attachment J-13." to "The Contractor's Organizational Conflict of Interest Plan is a deliverable of Data Requirement PC06-1.1 in Attachment J-2.

SYNERGY-ACHIEVEING CONSOLIDATED OPERATIONS AND MAINTENANCE (SACOM) CONTRACT

Document Change Log

List of Changes from Draft RFP to Final RFP

This Document Highlights High Level Changes and the Contractor is Responsible for Reviewing the entire RFP

Section	Title	Change
Section H	H.7, Task Ordering Procedure	Paragraph (a), first sentence - "as needed" was deleted and "as identified in Clause B.3, Contract Type" was added. Additionally, all "days" have been revised to say "calendar days". Paragraph (i) added "IDIQ" after "...establishing". Paragraph 3) ii - added Not-to-Exceed (NTE) after "...appropriate". Paragraph (5), (h) (1) and (2) was revised to add "equal to or" prior to "less than \$150K". Paragraph 6) i - added "for labor" after "...profit/fee". Paragraph 6) ii - deleted "The following items shall be non fee bearing for the entire contract (both the direct and indirect costs): All". Sentence was revised to "Other Direct Costs and applied indirect rate (obtained through prime or subcontractor including but not limited to materials, supplies, equipment, software licenses, training and travel are non-fee bearing." Last sentence in ii was changed "References Section I clause 52.216-11." Paragraph 6) iii, first sentence - was changed to add "fee bearing" and delete "total" after "...profit/fee on the some of the". Paragraph 6) iii, second sentence was changed to add "(i.e. G&A, fee)" after "...pass-through charges". Paragraph (j) - a new sentence was added after the first sentence, "If a revised task plan is required, the Contracting Officer will establish the number of days the revised task plan shall be submitted to the Contracting Officer.". A new (j) 4) was added, "Performance standards, and where appropriate, quality assurance standards". The previous 4) changed to 5), previous 5) changed to 6) and so on.
Section H	H.8, Indefinite-Delivery/Indefinite-Quantity (IDIQ) Direct/Indirect Rates and Profit/Fee Rates	Paragraph (a), first sentence - "burdened" was changed to "unburdened". Paragraph (b) after ... "(reference clause", "B.3, Hybrid Contract Type and" ... was added.
Section H	H.9, Task Order Cost Increase Notification Requirements	Paragraph (b) has been reworded. Please read the revised paragraph in its entirety. Paragraphs (d) and (e) have been added to this clause.
Section H	H.12, Associate Contractor Agreement (ACA)	Paragraph (b), first sentence was changed to add "All ACAs to include those in the table above...".
Section H	H.14, Observance of Regulations and Policy	The title of Clause H.14 was changed from "Observance of Laws and Regulations" to "Observance of Regulations and Policy".
Section H	H.17, Security Controls	In paragraph (c), last sentence, "Personnel requiring...by Defense Investigative Office." was changed to "Personnel requiring access to areas containing classified information or material shall have the appropriate security clearance as approved in accordance with the requirement of the applicable Security Office."
Section H	H.22, Data Rights	Paragraph (b) iv) was deleted.
Section H	H.26, Synergy, Consolidation, Enhancement, and Innovation	The title of clause H.26 was changed from "Synergy Consolidation and Implementation Plan (SCIP)" to "Synergy, Consolidated, Enhancement, and Innovation". This clause has been rewritten. Please read Clause H.26 in its entirety.
Section H	New Clauses	Clause H.27, H.28, H.29, H.30, H.31, and H.32 are newly added clauses. Please read each clause.
Section I		
Section I	Clauses Incorporated by Reference	Clause 52.223-2, Affirmative Procurement of Biobased Products Under Service and Construction Contracts, was deleted.
Section I	Clauses Incorporated by Reference	Clause 52.228-8, Liability and Insurance Leased Motor Vehicles was deleted.
Section I	Clauses Incorporated by Reference	Clause 52.232-39, Unenforceability of Unauthorized Obligations, has been added.
Section I	I.15, Ombudsman	The ombudsman has been changed from "Kenneth Human" to "Richard Gilbrech".
Section I	I.23, Proposal Adequacy Checklist	This is a newly added clause. Please read clause I.23.
Section J		
Attachment J-1	Attachment J-1, SACOM Performance Work Statement	Changes to the Attachment J-1 are provided in detail below.

SYNERGY-ACHIEVEING CONSOLIDATED OPERATIONS AND MAINTENANCE (SACOM) CONTRACT

Document Change Log

List of Changes from Draft RFP to Final RFP

This Document Highlights High Level Changes and the Contractor is Responsible for Reviewing the entire RFP

Section	Title	Change
1	D.3	DELETED and REPLACED in its entirety
1	D.4	DELETED: When two or more documents apply, Contractor personnel shall comply with the more stringent of the documents. ADDED: When two or more documents apply to the same requirement, Contractor personnel shall comply with the more stringent of the documents. If there is a conflicting requirement, the Contractor shall contact the COR for clarification.
1	D.5	ADDED: The Contractor shall deliver data that is fully readable without additional software and in a format acceptable to the Government.
1.1.1	A.12	CHANGED wording from "after contract award" to "of contract start"
1.1.1	B.6	DELETED: (targeting a 3% gain in efficiency per year)
1.1.1	B.11	DELETED: Therefore, the Contractor must receive a satisfactory OSHA evaluation within 18 months of contract start. ADDED: At SSC, the Contractor shall provide a Safety Program that is certified by OSHA Voluntary Protection Program (VPP) within eighteen (18) months after contract start. At MAF, the Contractor shall provide a Safety Program that incorporates the OSHA VPP requirements within eighteen (18) months after contract start.
1.1.1	B.13	DELETED: Contractor personnel working in food or custodial services at the visitor's center shall be uniformed and identifiable. ADDED: Contractor personnel working in food service, custodial service, and employees working at the visitor's center shall be uniformed and identifiable.
1.1.1	C	ADDED: DRD PC18-1.1, Strike Plan
1.1.2	C	DELETED: The Contractor shall deliver data that is fully readable without additional software and in a format acceptable to the Government. (MOVED TO 1.D.5) ADDED: The Contractor shall develop, maintain, and ensure the following deliverables are accurate and timely as defined in the specific DRD(s) listed below:
1.1.3		TOTAL REWRITE
1.3.1	Para 3	DELETED: MF03-1.3, Monthly Financial Resources Review ADDED: PC07-1.1, Monthly Management Status Review
1.3.2	C	CHANGED DRD numbering

SYNERGY-ACHIEVEING CONSOLIDATED OPERATIONS AND MAINTENANCE (SACOM) CONTRACT

Document Change Log

List of Changes from Draft RFP to Final RFP

This Document Highlights High Level Changes and the Contractor is Responsible for Reviewing the entire RFP

Section	Title	Change
1.1.5	B	<p>DELETED: The Contractor shall use the NASA-provided automated system to record training provided and certifications issued for all employees including NASA, NASA contractors, and when applicable, users/tenants. The Contractor shall determine the frequency of training required to ensure personnel certifications and ensure recurrent training are kept current for employees. The training may consist of Government-furnished or Contractor-developed training materials; however, the training materials may be audited by the COR.</p> <p>Upon request by the NASA Training Officer, the Contractor shall develop and provide the Government with training materials for use in the NASA SATERN training system. The training topics may be determined by the Government and include, but are not limited to, SHE, quality, maintenance, and manufacturing support. Examples of training topics may include, but are not limited to, Contractors Safety, Electrical Utilization System, New Employee Safety & Health Orientation, Electrical Safety Awareness, Ladder Safety, Office Ergonomics, Multi-gas Detection Meter Awareness, Confined Space Entry, Scaffold Users, Lead Awareness, Forklift Operations, Personal Protection Equipment, Hazard Communication, HAZMAT, Hearing Conservation, Radiation Safety, Fire Watch/Fire Extinguisher, Lockout/Tagout, Personal Fall Arrest System, CPR/First Aid Training, Automated External Defibrillator (AED), Universal Waste Management, Annual Hazardous Waste to include the appropriate level of Department of Transportation training, and Foreign Object Debris training to include visitors requiring access to manufacturing areas.</p>
1.1.5	B	<p>ADDED: The Contractor shall, in addition to the training and development to maintain core competencies, develop and provide training as determined by the NASA Training Officer in common-use topics to all parties on site (to include NASA, NASA contractors, users/tenants, and visitors). The Contractor shall also develop testing associated with training courses that require testing. Examples of common-use training topics may include, but are not limited to, Contractors Safety, Electrical Utilization System, New Employee Safety & Health Orientation, Electrical Safety Awareness, Ladder Safety, Office Ergonomics, Multi-gas Detection Meter Awareness, Confined Space Entry, Scaffold Users, Lead Awareness, Forklift Operations, Personal Protection Equipment, Hazard Communication, HAZMAT, Hearing Conservation, Radiation Safety, Fire Watch/Fire Extinguisher, Lockout/Tagout, Personal Fall Arrest System, CPR/First Aid Training, Automated External Defibrillator (AED), Universal Waste Management, Annual Hazardous Waste to include the appropriate level of Department of Transportation training, and Foreign Object Debris training to include visitors requiring access to manufacturing areas. Upon request by the NASA Training Officer, the Contractor shall provide the common-use training to NASA to be included in the NASA SATERN training system.</p> <p>The Contractor shall use the NASA-provided automated system to record training provided and certifications issued for all employees including</p>
1.1.5	B	ADDED: The Contractor shall utilize the Government provided travel service for all travel associated with the SACOM Contract.
1.1.5	Training Schedules	DELETED: Schedule is posted NLT three (3) calendar days in advance and includes the required information.
1.3.1	Para 3	DELETED: MF03-1.3, Monthly Financial Resources Review ADDED:
1.3.2	C	CHANGED DRD numbering
1.3.3	B	CHANGED wording for clarification
1.3.3	B, 7th para	CHANGED wording from "purchase requests" to "direct buy requests"
1.3.3 Table	Expediting Direct Buy Items	DELETED: The Contractor shall assist the Government in developing an internal burden to add to expedited requests. This burden shall be for internal purposes only. DELETED: ...and internal burden realized.
2	A	DELETED: The primary warehouse and logistics base is at MAF with a smaller satellite warehouse, shipping and receiving dock at SSC. ADDED: A centralized logistics base of operations shall reside at MAF to included but not limited to receiving, inspection, packaging, shipping, transportation, moving, hauling and property management requirements.

SYNERGY-ACHIEVEING CONSOLIDATED OPERATIONS AND MAINTENANCE (SACOM) CONTRACT

Document Change Log

List of Changes from Draft RFP to Final RFP

This Document Highlights High Level Changes and the Contractor is Responsible for Reviewing the entire RFP

Section	Title	Change
2.1	2.1.4	ADDED: SECTION 2.1.4 Marine Transportation, Handling and Maintenance (IDIQ Only)
2.1.1	A	DELETED: This operation shall be managed by Government personnel and operated by contractor personnel knowledgeable in the receipt and inspection of inbound freight, certified in the proper use of forklifts and pallet jacks, and certified to handle chemicals and other materials requiring special handling. REPLACED WITH: The Contractor shall operate a centralized receiving function with qualified personnel that are knowledgeable in the receipt and inspection of inbound freight, certified in the proper use of forklifts and pallet jacks and certified to handle chemicals and other.
2.1.2	A	DELETED: "...and a satellite function at SSC..." FROM "Packaging and Shipping Operations include a centralized shipping function at MAF and a satellite function at SSC responsible for a compressive packaging and shipping solution."
2.1.2 Table	Pickup	DELETED: Shipments not properly packaged shall be refused. ADDED: 90% of priority shipment requiring next day delivery service, received before 2:00 p.m will be packaged & shipped the same day (excluding shipments containing hazardous materials, international shipments or items that require extensive packaging)
2.2.3	B.8	DELETED: Remove NASA Equipment Control Number (ECN) tags or CMMS labels and update the CMMS/SAP accordingly. ADDED: Remove tags and markings only as allowed by approved agency policy and update any records and systems affected by the disposal of the property including but not limited to SAP, N-Prop, CMMS and DDMS.
2.2.4	B.11	ADDED "... and DDMS as appropriate for the type of equipment being processed." to 1st sentence
3	B.2	ADDED: This restriction is applicable to all of PWS Section 3.
3.1	B	CHANGED wording from "contract award" to "contract start" DELETED: At MAF, the Contractor shall be compliant with OSHA VPP requirements at contract start. ADDED: At MAF, the Contractor shall provide a Safety Program that incorporates the OSHA VPP requirements within eighteen (18) months after contract start.
3.1	C.1, para 4	DELETED: "...Incident Reporting and Information System (IRIS)..." REPLACED WITH: "...NASA Mishap Information System (NMIS)..."
3.1 Table	Confined Space Program	ADDED: No instances of confined space entries performed in a manner that is non-compliant with SCWI-8715-0004 and AS60-OI-27.
3.2	B	CHANGED wording from "contract award" to "contract start"
3.2 Table	SHE Compliance Audits	ADDED: The Contractor shall also track to closure all quality corrective action requests assigned to the Contractor through SHEtrak system by NASA SMA and the SMA Support Contractor.
3.3.1	C, 1st para	CHANGED wording from "contract authority to proceed" to "contract start"
3.3.1	B	ADDED: The Contractor shall document all requests for IH support in the CMMS.
3.3.1 Table		ADDED: IH Triennial Audit
3.3.2	C.1	CHANGED wording from "contract authority to proceed" to "contract start"
3.3.2	B	ADDED: 11. Document all requests for HP support in the CMMS.
3.3.2 Table		ADDED: HP Triennial Audit
3.4		Minor changes throughout for clarification.
3.4.2	B.2	DELETED: "...For SSC, the Center EMS shall be ISO 14001 certified and..." ADDED: For SSC, the Contractor shall provide support to the Center ISO 14001 certification, to both the internal and external audits, and including provision of auditors for the internal audits.
3.4.6	B.3	DELETED: MAF Only
3.7	B	ADDED: NOTE: The Core requirement is for MAF only.

SYNERGY-ACHIEVEING CONSOLIDATED OPERATIONS AND MAINTENANCE (SACOM) CONTRACT

Document Change Log

List of Changes from Draft RFP to Final RFP

This Document Highlights High Level Changes and the Contractor is Responsible for Reviewing the entire RFP

Section	Title	Change
4	A, Technical Authority	Added wording for clarification
4	A.4	DELETED
4.1	A	ADDED: The contractor shall maintain the design cost at a maximum of 6% of the construction budget, unless otherwise approved by the Government.
4.1.1		ADDED: NOTE: Effort in PWS Section 4.1.1 is primarily IDIQ, with the exception of preliminary concepts and trade studies in support of maintenance projects with a total cost of less than \$50,000 as referenced in PWS Section 6.2.2, Corrective Maintenance.
4.1.1 Table	Special Studies	CHANGED FROM "Five (5) per year" TO "Ten (10) per year"
4.1.2		ADDED: NOTE: Effort in PWS Section 4.1.2 is Core. Workload indicators in performance of this section are referenced in Section 1.2, Technical Management, Table 1.2, Formulation Tasks.
4.1.2		<p>ADDED: The Contractor shall perform site-wide facility planning to include performance of project plans for maintenance, local and CoF facility projects. Planning shall include but not limited to:</p> <ol style="list-style-type: none"> 1. Prepare and submit NASA Form 1509/1510 (project approval document) to NASA and maintaining a copy of the approved NASA Form 1509 authorizing the project (required for projects greater than \$50,000). 2. Development of project requirements documents and defining project outfitting requirements 3. Development/preparation of project plans. These project plans shall include, but not limited to: <ol style="list-style-type: none"> a. Background/objective b. Assumptions c. Statement of Work/Requirements d. Acquisition Strategy e. Design/Construction Cost Estimates and Schedules f. Stake holders Roles and Responsibilities <p>The Contractor shall perform site-wide facility planning in accordance with DRD FA01-4.1, Facility Proposed Project Plan. Workload indicators in performance of this section are referenced in 1.2, Technical Management-Formulation Task.</p>
4.1.3		<p>DELETED: NOTE: Designs (including both design and implementation costs) valued at \$50,000 or more will be authorized by an IDIQ task. Effort in PWS Section 4.1.3 is primarily IDIQ, with the exception of engineering design efforts in support of maintenance projects totaling less than \$50,000.</p> <p>ADDED: NOTE: Effort in PWS Section 4.1.3 is primarily IDIQ, with the exception of engineering design efforts in support of maintenance projects with a total cost of less than \$50,000 as referenced in PWS 6.2.2, Corrective Maintenance.</p>

SYNERGY-ACHIEVEING CONSOLIDATED OPERATIONS AND MAINTENANCE (SACOM) CONTRACT

Document Change Log

List of Changes from Draft RFP to Final RFP

This Document Highlights High Level Changes and the Contractor is Responsible for Reviewing the entire RFP

Section	Title	Change
4.1.3		<p>ADDED: For all CoF project specifications, designers shall use the SpecsIntact automated system for preparing standardized facility construction specifications. For projects that will use a performance-based acquisition approach, requirements document shall be prepared using a performance work statement or a statement of objectives.</p> <p>The contractor shall support sustainable design and construction requirements including, but not limited to, the following functions:</p> <ol style="list-style-type: none"> 1. Verification and validation that all design and construction projects comply with the sustainability requirements of NPR 8820.2. 2. Track project performance that will capture requirements above and prioritize potential projects based on Life Cycle Cost, Return on investment, or other energy based criteria. 3. Support the monthly sustainability meeting to discuss projects, review Energy project database, and help establish present and future goals for SSC sustainability. Provide reports as needed to support the monthly sustainability meeting.
4.1.3 Table	Engineering Resources	CHANGED FROM "twenty-five (25) tasks annually" TO "Sixty-five (65) tasks annually"
4.1.3 Table		<p>ADDED: Project Plans Design Costs</p>
4.1.4		DELETED "SSC Only"
4.1.4		<p>DELETED: NOTE: Designs (including both design and implementation costs) valued at \$50,000 or more will be authorized by an IDIQ task. Effort in PWS Section 4.1.3 is primarily IDIQ, with the exception of engineering design efforts in support of maintenance projects totaling less than \$50,000.</p> <p>ADDED: NOTE: Effort in PWS Section 4.1.3 is primarily IDIQ, with the exception of engineering design efforts in support of maintenance projects with a total cost of less than \$50,000 as referenced in PWS 6.2.2, Corrective Maintenance.</p>
4.1.4	A, para 1	<p>DELETED: The Contractor shall provide design and design support during all phases of test projects in the SSC test areas and provide design support to the manufacturing facility and equipment at MAF.</p> <p>ADDED: The Contractor shall provide design and design support during all phases of projects in the test and manufacturing areas.</p>
4.1.4	B.3	DELETED: "...for test facilities, test support systems, and facility systems" FROM 1st SENTENCE.
4.1.4 Table	Mechanical Design	<p>DELETED: "...during all phases of test projects in the SSC test area" FROM REQUIREMENTS.</p> <p>DELETED: "...unrelated to test project system design changes" FROM PERFORMANCE STDS.</p>
4.1.4 Table	Electrical Design	<p>DELETED: "...during all phases of test projects in the SSC test area" FROM REQUIREMENTS.</p> <p>DELETED: "...unrelated to test project system design changes" FROM PERFORMANCE STDS.</p>
4.1.4 Table	Software Design	<p>DELETED: "...during all phases of test projects in the SSC test area" FROM REQUIREMENTS.</p> <p>DELETED: "...unrelated to test project system design changes" FROM PERFORMANCE STDS.</p>
4.1.5		ADDED: NOTE: Effort in PWS Section 4.1.5 is primarily IDIQ, with the exception of analysis and modeling efforts in support of maintenance projects with a total cost of less than \$50,000 as referenced in PWS Section 6.2.2, Corrective Maintenance.
4.1.5	B.2.b	CHANGED FROM "Pro/Engineer " TO "CREO"
4.1.6		ADDED: NOTE: Effort in PWS Section 4.1.6 is primarily IDIQ, with the exception of drafting efforts in support of maintenance projects with a total cost of less than \$50,000 as referenced in PWS Section 6.2.2, Corrective Maintenance.
4.1.6 Table	Drafting Services	DELETED: Less than five percent (5%) rework of drawings (man-hours vs. original release) due to drafting, errors/omissions unrelated to customer changes.

SYNERGY-ACHIEVEING CONSOLIDATED OPERATIONS AND MAINTENANCE (SACOM) CONTRACT

Document Change Log

List of Changes from Draft RFP to Final RFP

This Document Highlights High Level Changes and the Contractor is Responsible for Reviewing the entire RFP

Section	Title	Change
4.2.2 Table	Data and Process Control	CHANGED FROM "400 process internal audits annually" TO "40 process internal audits annually"
4.2.3		DELETED "Technical Risk Management" Section; RENUMBERED "Technical Data Management" and "Knowledge Management"
4.2.3	B	ADDED: 7. Assure all SSC test area instrumentation within assigned systems and facilities are tracked in accordance with SOI-8080-0019, Calibration /Recall Requirements for Test & Measuring Devices and SPR-8730.4, SSC Metrology and Calibration Control Program.
4.2.3 Table		ADDED A ROW: Tracking
4.2.4		ADDED A TABLE
4.4		TOTAL REWRITE; ADDED 4.4.1, 4.4.2, 4.4.3, 4.4.4, 4.4.5
4.5		ADDED Scope and General Requirements sections and REWORDED for clarification
4.5.1		DELETED: IDIQ Only
4.5.1	B.1.a	ADDED: "...as defined in authorized design and/or construction packages."
4.5.1	B.1.e	ADDED: Modify or create software as needed to achieve desired requirements.
4.5.1	B.1	ADDED "f."
4.5.1	B.2	ADDED "d."
4.5.2		DELETED: IDIQ Only
4.5.2	B.2	ADDED "e."
4.5.2	B.3	ADDED "e."
4.5.3		DELETED: IDIQ Only
4.5.3	B.2.e	DELETED "...and personal computer-based equipment..." ADDED: "...camera, intercom and other ancillary systems..."
4.5.3	B.2.j	ADDED: "...and SOI-8080-0027, John C. Stennis Space Center Engineering and Test Directorate Operations Work Control."
4.5.3	B.2	ADDED "u, v, w, x"
4.5.4		DELETED: IDIQ Only
4.5.4	B	ADDED "4."
4.5.5		DELETED: IDIQ Only
4.5.5	B	ADDED "4."
4.6	Manufacturing and Fabrication Support	ADDED: NOTE: If manufacturing services is requested to support NASA flight hardware components or subassemblies builds, the Contractor shall adhere to MSFC Technical Authority oversight/ insight. DELETED: MAF Only
4.6.1	Management of Shared Manufacturing Areas/Resources	DELETED: MAF Only
5.1		DELETED: SSC Only
5.1	A	ADDED MAF scope
5.1	B.2	ADDED: At MAF, breakfast shall be served during the hours of 6:30 a.m. – 9:00 a.m.
5.1	B.7	ADDED: MAF and Louisiana
5.1	B.11	DELETED: Periodically wipe-off tables to ensure clean tables available for patrons. ADDED: 11. After use, wipe off, clean, and sanitize table surfaces and sweep/ remove debris from areas.
5.1 Table		ADDED: MAF: Population 3,000; Lunch: ~? meals daily; Breakfast: ~? meals daily
5.3	B	ADDED: Government furnished equipment used in performance of PWS Section 5.3 shall be utilized at MAF and SSC only.

SYNERGY-ACHIEVEING CONSOLIDATED OPERATIONS AND MAINTENANCE (SACOM) CONTRACT

Document Change Log

List of Changes from Draft RFP to Final RFP

This Document Highlights High Level Changes and the Contractor is Responsible for Reviewing the entire RFP

Section	Title	Change
5.3 Table	Fences	DELETED: (SSC Only) ADDED: The Contractor shall keep all MAF fencing free of vegetation (Note: use of herbicides is an acceptable method). ADDED: MAF: 8,000 LF interior (MAF)
5.4		TOTAL REWRITE
5.4.4		TOTAL REWRITE; ADDED: SSC Only
5.4.4 Table		TOTAL REWRITE; ADDED: SSC Only
5.5.2 Table		ADDED: SSC Only
5.5.5 Table		ADDED: IDIQ Only
5.7	C	CHANGED DRD numbering
5.7.2 Table	Program Plan	Changed Estimated Workload Data and Performance Standard
5.7.2 Table	SEAS	CHANGED DRD numbering
5.8	A	DELETED: The Contractor shall furnish all personnel, supervision, management, equipment/ materials/ tools/ supplies (except as provided by the Government as indicated in Attachment J-9, Government Furnished Property; additionally, fire trucks identified as "Fire/ Rescue Vehicle" and "2009 E-one HP 78 78' AERIAL LADDER" on the Government depreciation list located in Attachment J-9, Historical Data shall be expensed in accordance with Clause 6.8, Capitalization of Property), transportation, and other items or services necessary to provide emergency response and fire protection services on a twenty-four (24) hour per day, seven (7) days per week, fifty-two (52) weeks per year basis, including holidays. REPLACED WITH: The Contractor shall furnish all personnel, supervision, and management necessary to provide emergency response and fire protection services on a twenty-four (24) hour per day, seven (7) days per week, fifty-two (52) weeks per year basis, including holidays. Equipment provided by the Government is indicated in Attachment J-1, Appendix A, Additional Workload Data and Attachment J-9, Government Furnished Property. In accordance with PWS 5.8, the Government will provide the required and approved Equipment with the exception of the fire trucks identified as "Fire/ Rescue Vehicle" and "2009 E-one HP 78 78' AERIAL LADDER" on the Government depreciation list located in Attachment J-9, Historical and Reference Data folder. In accordance with RFP Section G.8, the Government will approve the SACOM Contractor to depreciate the fire trucks identified as "Fire/ Rescue Vehicle" and "2009 E-one HP 78 78' AERIAL LADDER" on the Government depreciation list. In the event additional equipment, material, tools or supplies are needed to accomplish the work described below in section B, General Requirements, the contractor shall submit the request to the NASA Fire Protection Manager.
5.8	B, para 5	DELETED: Maintenance requirements of all fire protection hydrants, facility systems/fixtures, GFE-provided vehicles/mobile equipment, and repairs only of Government-furnished fire-fighting equipment are addressed in PWS Section 6.2. Support to preventive maintenance tasks addressed in PWS Section 6.2, as specifically called out in this section, and inspections of fire-fighting equipment, are addressed in this section of the PWS. REPLACED WITH: Maintenance requirements of all fire protection hydrants, facility systems/fixtures, vehicles/ mobile equipment, and repairs of Government-furnished fire-fighting equipment are addressed in PWS Section 6.2.
6	A	ADDED: "...Ground Support Equipment (GSE) and configuration controlled Special Test Equipment (STE)"
6	B.3	ADDED: SSC Only
6	B.19	ADDED: The Contractor shall notify Security and the Fire Department prior to putting the fire system in bypass in support of maintenance or construction activities.
6	B.21	ADDED: SSC Only
6	B.26	ADDED: "...DX unitary equipment..."
6	B.33	ADDED: "...and buildings used for storage of pyrotechnics or ordinance..."
6	B.37	DELETED: at the A-1 and A-2 test stands

SYNERGY-ACHIEVEING CONSOLIDATED OPERATIONS AND MAINTENANCE (SACOM) CONTRACT

Document Change Log

List of Changes from Draft RFP to Final RFP

This Document Highlights High Level Changes and the Contractor is Responsible for Reviewing the entire RFP

Section	Title	Change
6	B	ADDED: 31. Instrumentation – Facility instrumentation is installed for real time display of facility processes and data recording, does not include test article instrumentation.
6	B	ADDED: 40. Test Control Center - This facility houses control system equipment as serves as the central command location for the test conductor and personnel.
6	C	ADDED: Limitations, Restrictions, and/or Special Conditions section
6	D.1, para 4	DELETED: i.e., including design and implementation ADDED: as referenced in PWS Section 6.2.2, Corrective Maintenance
6	D.1, para 8	ADDED: <ul style="list-style-type: none"> • Proof Load (P/L) • Repair (RP) • Predictive Testing and Inspection (PTI) • Predictive Testing and Inspection Repairs (PTIR) • Replacement of Obsolete Items (ROI) • Trouble Calls (TC) • Service Requests (SR) <p>The Contractor shall begin maintenance and operations of added equipment as soon as it is placed in service. Additionally, the Contractor shall assign and install equipment numbers, and create a corresponding equipment record in the CMMS in accordance with PWS 2.3. The Operations and Maintenance Plan shall be updated to address the new equipment and its required maintenance. The Contractor shall maintain equipment status information to align with the facility activity status as referenced in NPR 8800.15B, Real Estate Management Program Implementation Manual (active, inactive, abandoned, mothballed, and standby).</p> <p>Prior to initiating work on assets, and when applicable, the Contractor shall scan the appropriate bar code to ensure work is being performed on the correct asset. All annotated discrepancies/anomalies shall be properly dis-positioned for further review/action. All actions shall be documented in the CMMS.</p> <p>SSC Only: Maintenance and operational processes covered by the Process Safety Management (PSM) program shall be performed in accordance with SOI-8715-0002 E&TD Process Safety Management Program.</p>
6		ADDED 6.0 Table
6	D.5	DELETED: Provide continual improvements that provide efficiencies (targeting a three percent (3%) gain in efficiency per year). ADDED: 5. Reduction in planned maintenance activities by incorporating CBM technologies and other strategies, using life-cycle cost effective measures (targeting a three percent (3%) reduction per year against the approved first year Operations and Maintenance Plan as the baseline for the reduction calculations.)
6.0 Table		ADDED: Asbestos Hazard Control Floor Plans (SSC Only) and Change Log (SSC Only)
6.1	B, para 2	DELETED: Operators of the MAF Industrial Wastewater Treatment Facility shall possess a currently State of Louisiana wastewater treatment license and comply with all Louisiana laws governing treatment of wastewater. ADDED: The Contractor shall possess a State of Louisiana Class 4 Wastewater Operator license and Class 4 drinking water Treatment and Distribution Systems license to operate the MAF Industrial Wastewater Treatment Facility and the MAF emergency drinking water well.

SYNERGY-ACHIEVEING CONSOLIDATED OPERATIONS AND MAINTENANCE (SACOM) CONTRACT

Document Change Log

List of Changes from Draft RFP to Final RFP

This Document Highlights High Level Changes and the Contractor is Responsible for Reviewing the entire RFP

Section	Title	Change
6.1	C	ADDED: Discrepancies found during the performance of preventive maintenance activities on test stands and test support systems, facilities utilized in rocket propulsion testing shall be documented and repaired using the problem reporting (PR) process per SOI-8080-0027, E&TD Operations Work Control. Non-conformances requiring minor corrective maintenance may be noted and corrected as part of the MI, DOP or TPS.
6.1 Table		ADDED: Test Support Facility Operations to the table
6.1.10		ADDED: Reproduction Services (MAF Only) The contractor shall have the capability of performing reproduction services, to include but not limited to, printing/duplication, micro imaging, color coping, engineering drawing reproduction, multicolor digital printing, aperture card plotting, document scanning and CD-ROM mastering and commercial printing procurement. RENUMBERED AS NEEDED
6.1.11	3, para 3	ADDED: Emergency generator systems equipped with an exercise function should be periodically inspected to ensure proper functionality.
6.1.2		DELETED: "...Solid Waste..." REPLACED WITH: "...Class A and Class II..."
6.1.4	1	ADDED: b. The Contractor shall maintain all Exhaust Systems which fall under the RICE NESHAP Environmental Regulations in accordance with RICE NESHAP Guidelines. The Contractor shall additionally record and provide reports needed to meet the RICE NESHAP guidelines.
6.1.4	2	ADDED: b. The Contractor shall also provide services to support NASA's Standby Generation Agreement with Mississippi Power Company.
6.1.4		DELETED: The Contractor shall also provide services to support NASA's Cogeneration Agreement with Mississippi Power Company, in accordance with documents on file with the SSC Office of Procurement.
6.1.9	11	DELETED: Establish and keep updated a status and tracking system for all components being processed through the FCPF. This system shall allow for customer accessibility. REPLACED WITH: Schedule and prioritize work packages in accordance with customer need date meeting or exceeding standards, specification or other customer requirements. Utilize DDMS to provide updates in status, tracking, and metadata for all components being processed through the FCPF.
6.1.9		ADDED: 12. Systems/equipment shall be maintained and operated in such a manner that protects the availability, reliability, and redundancy of equipment and/or system through their life cycle. All anomalies that affect the operations of FCPF shall be documented and disposition utilizing DDMS.
6.1.9		ADDED: 6.1.9 Table
6.2.1	B, para 2	ADDED: The Contractor's Operations and Maintenance Plan (DRD GA01-6.0) shall address all recommended changes or modifications for PMs that result in an improved maintenance value.
6.2.1 Table	Preventve Maintenance Program	CHANGED 90% TO 95%
6.2.2	A	DELETED: Corrective maintenance tasks estimated less than \$50,000 total (i.e., including costs of both design and implementation) are considered Core requirements; all tasks estimated greater than or equal to \$50,000 will be authorized by an IDIQ task order. The contractor shall notify the Government's Technical Monitor when any CM task has an estimated cost greater than \$35,000 and a potential to exceed the \$50,000 threshold. ADDED: Corrective maintenance tasks estimated less than \$50,000 total shall be core requirements. The \$50,000 shall be based on the initial estimate and is per individual action (does not include the addition of multiple actions). The initial estimate includes all applicable cost to include but is not limited to material, subcontract, labor, and fee. In the event, the Contractor encounters unforeseen site conditions, the Contractor shall notify the Technical Monitor and the COR for disposition. All tasks initial estimates greater than or equal to \$50,000 will be authorized by an IDIQ task order.

SYNERGY-ACHIEVEING CONSOLIDATED OPERATIONS AND MAINTENANCE (SACOM) CONTRACT

Document Change Log

List of Changes from Draft RFP to Final RFP

This Document Highlights High Level Changes and the Contractor is Responsible for Reviewing the entire RFP

Section	Title	Change
6.2.2	A, para 2	ADDED: The contractor shall notify the Government's Technical Monitor when any CM task has an estimated cost greater than \$35,000 and a potential to exceed the \$50,000 threshold.
Section J	J-1, Appendix A	UPDATED: SSC Roads & Grounds Map
Section J	Attachment J-2, Data Requirements Description	<p>The following DRDs have been revised. Please read the entire document of each DRD.</p> <ul style="list-style-type: none"> CM01-4.2, Product Data and Life-Cycle Management (PDLM) Plan CM02-4.2, Product Data and Life-Cycle Management (PDLM) Metrics EN01-3.4, Public Health Water Supply & Vulnerability Assessment Report EN02-3.4, Water System Survey (Industrial & Potable) Report EN04-3.4, Environmental Month Status Report EN05-3.4, RCRA 3016 Reports EN06-3.4, Federal Facilities Compliance and Inspection Report EN07-3.4, Title V Air Permit State Summary Fee & Emission Inventory Report EN08-3.4, Title V Air Operating Permits Report EN09-3.4, CFC and Halon Compounds Reduction and Phase-Out Plan EN10-3.4, Environmental Integrated Contingency/Spill Prevention, Control, and Countermeasures Plan EN11-3.4, Landfill and Storm Water Reports EN12-3.4, Landfill & Rubbish Areas Inspection and Methane Monitoring Report EN14-3.4, Industrial Solid Waste Report EN15-3.4, Offsite Treatment, Storage, and Disposal Facility (TSD) Audit Reports EN16-3.4, Underground Storage Tank (UST) & Aboveground Storage Tank (AST) Inventory Report EN18-3.4, Emergency Planning & Right-to-Know Act (EPCRA)/Superfund Amendments Report EN19-3.4, Pollution Prevention Plan EN20-3.4, Affirmative Procurement Report EN24-3.4, Environmental Facility Inspection Report EN25-3.4, Groundwater Usage Report EN26-3.4, Permits and Waivers Report EN32-3.4-2, Discharge Monitoring Report EN33-3.4, Air Emissions for RICE Engines Report (SSC Only) FA01-4-1, Facility Proposed Project Plan FA02-4.1, Design Project Status Reports / Charts

SYNERGY-ACHIEVEING CONSOLIDATED OPERATIONS AND MAINTENANCE (SACOM) CONTRACT

Document Change Log

List of Changes from Draft RFP to Final RFP

This Document Highlights High Level Changes and the Contractor is Responsible for Reviewing the entire RFP

Section	Title	Change
Section J	Attachment J-2, Data Requirements Description	<p>The following DRDs have been revised. Please read the entire document of each DRD.</p> <p>FA03-4 1, Construction Support Quality Plan; Reports / Charts</p> <p>FA06-6.0, Reliability Centered Maintenance (RCM) Metric Report</p> <p>FA07-6.0, HQ Functional Performance Metric Report</p> <p>LS06-2.1, Lifting Devices and Equipment Management Plan</p> <p>LS07-2.2 PAGE 3, Property Management Plan</p> <p>LS07-2.2 PAGES 1 AND 2, Property Management Plan</p> <p>MA03-5.5, Monthly Activity Report</p> <p>MA04-1.1, Personnel Certification and Training Plan</p> <p>MA07-5.5, Offsite Activity Material</p> <p>MF01-1.3, Financial Management Report (533M)</p> <p>MF02-1.3, Financial Management Report Detail (electronic 533)</p> <p>MF03-1.3, Monthly Financial Resources Review</p> <p>MF04-1.3, Maintenance and Operations Cost by Facility Report</p> <p>MF05-1.3, Service Request Funds Notification Balance</p> <p>PC03-1 1, Advance Notification of Workforce Reductions</p> <p>PC11-1.3, Advance Subcontract Notification</p> <p>PC12-1.3, Davis-Bacon Violation Report</p> <p>PC13-1.3, Subcontract Reports</p> <p>PC14-1.3, Purchasing and Subcontracting Metrics</p> <p>PC15-1.3, Consent to Subcontract</p> <p>PC16-1.3, Contractor Purchasing Manual</p> <p>PC18-1.1, Synergy and Consolidation Implementation Plan (SCIP)</p> <p>PT01-4.2, Capability Handbooks</p> <p>RA02-3 2, Quality Assurance Management Plan (QAMP) Quarterly Summary Report</p> <p>RA05-3.7, Foreign Object Damage/Debris (FOD) Prevention Plan</p> <p>SA01-3 0 - Page 1 and 2, Safety and Health Plan</p>

SYNERGY-ACHIEVEING CONSOLIDATED OPERATIONS AND MAINTENANCE (SACOM) CONTRACT

Document Change Log

List of Changes from Draft RFP to Final RFP

This Document Highlights High Level Changes and the Contractor is Responsible for Reviewing the entire RFP

Section	Title	Change
Section J	Attachment J-2, Data Requirements Description	SA01-3 0-Page 3, Safety and Health Plan SA01-3 0-Page 4, Safety and Health Plan SA03-3.0, Contractor Safety and Environmental Health Program Annual Self-Evaluation Report SA04-3 1, Risk Management Plan and Report SA05-3 1, Mishap and Safety Statistics Report PC04-1.1, Management Plan and Labor Relations Plan PC18-1.1, SCIP Plan - DELETED EN13-3.4, Hazardous Waste Report EN13-3.4, Toxic Release Inventory (TRI) Report EN21-3.4, National Environmental Policy Act (NEPA) Documentation Report EN22-3.4, Cultural/Historical Resource Management Plan Report EN27-3.4, CERCLA Oversight and System Operations Report (SSC Only) EN28-3.4, Environmental Management System (EMS) & Compliance Audits Report (SSC Only) EN29-3.4, Environmental and Energy Functional Review (EEFR) and EMS and EMS Audit Reports EN30-3.4, Construction Storm Water Inspection & Certification Report (SSC Only) EN31-3.4, Environmental Resource Document (ERD) EN32-3.4, Discharge Monitoring Report (DMR) (MAF Only) SA07-3.3, Industrial Hygiene Program Quarterly Report SA10-3.3, Health Physics Program Quarterly Report GA01-6.0, Operations and Maintenance Plan FA02-4.1, Design Project Status Reports/Charts DM01.1-1, Records Master List/Files GA10-1.1, EMP and COOP Implementation Plan GA11-1.1, Test, Training, & Exercise (TT&E) Program MA01-1.1, Information Security Management Plan MA04-1.1, Personnel Certification and Training Plan PC07-1.1, Monthly Management Status Review
Section J	Attachment J-2, Data Requirements Description	MF03-1.3, Monthly Financial Resources Review (this DR is essentially deleted and the contents added to PC07) MF04-1.3, Maintenance and Operations Costs by Facility Report (renumbered to MF03 because original MF03 was deleted) MF05-1.3, Service Request Funds Notification Balance (renumbered to MF04 because MF03 was deleted) LS02-2.2, Commodity Use Rates and Records Report MF06-5.7, Electric Utility Cost Allocation Report MF07-5.7, Natural Gas Utility Cost Allocation Report PC18-1.1, Strike Plan PC04-1.1, Management Plan, Labor Relations Plan, and Total Compensation Plan

SYNERGY-ACHIEVEING CONSOLIDATED OPERATIONS AND MAINTENANCE (SACOM) CONTRACT

Document Change Log

List of Changes from Draft RFP to Final RFP

This Document Highlights High Level Changes and the Contractor is Responsible for Reviewing the entire RFP

Section	Title	Change
Section J	Attachment J-3, Appendix A	<p>Attachment J-3, Appendix A, page 1, under II. DEFINITIONS, Maximum Allowable Deficiencies (MAD) - "for a particular element" was added at the end of the 1st sentence. "(e.g. deficiencies does not exceed 10% of lot size)" was added at the end of the 2nd sentence.</p> <p>Attachment J-3, Appendix A, page 1, under II. DEFINITIONS, Assessments - the following sentence was added as the first sentence of the paragraph "ODs are validated by the Contracting Officer".</p> <p>Attachment J-3, Appendix A, page 1, under II. DEFINITIONS, Percent MAD (%MAD) - A 2nd sentence was added to the paragraph "All MAD quantities reset each quarter unless identified otherwise."</p> <p>Attachment J-3, Appendix A, page 2, under III. BACKGROUND, paragraph 2 - The 2nd sentence was changed from "Cost associated with Government Directed Material/Equipment purchases will be excluded from the computation in determining the cost incentive fee." to "Cost associated with direct buy purchases (PWS 1.3.3) and other reimbursable amount, if applicable, will be excluded from the computation in determining the cost incentive fee."</p> <p>Attachment J-3, Appendix A, page 2, under IV. PERFORMANCE MEASUREMENT, "and upon changes" was added at the end of the 1st sentence. In sentence 4 "will" was changed to "shall".</p> <p>Attachment J-3, Appendix A, pages 2-3, under IV. PERFORMANCE MEASUREMENT, paragraph 2 has multiple changes. Please read the paragraph in its entirety.</p> <p>Attachment J-3, Appendix A, page 3, under IV. PERFORMANCE MEASUREMENT, paragraph 3 "define" was changed to "defined" and "will" was changed to "may".</p> <p>Attachment J-3, Appendix A, page 3, under V. COST INCENTIVE FEE, 1st sentence, "(Schedule Article B.8)" was changed to "(Schedule Clause B.10)".</p> <p>Attachment J-3, Appendix A, page 3, under V. COST INCENTIVE FEE, paragraph A., the following sentence was added as the 3rd sentence "The Contractor shall provide timely notification to the Government of anticipated underruns."</p> <p>Attachment J-3, Appendix A, page 4, under VI. PERFORMANCE INCENTIVE FEE, references to "Article" was changed to "Clause". Additionally, in the 1st paragraph "Article B.9" was changed to "Clause B.11".</p> <p>Attachment J-3, Appendix A, page 4, under VI. PERFORMANCE INCENTIVE FEE, paragraph 1., "errors" at the end of the last sentence was changed to "deficiencies".</p> <p>Attachment J-3, Appendix A, page 5, under VI. PERFORMANCE INCENTIVE FEE, paragraph 4., 1st sentence, "summed" was changed to "averaged" and "year" was changed to "period".</p> <p>Attachment J-3, Appendix A, pages 6-9, EXHIBIT 1, was updated to add more clarity to the example. Please read pages 6-9 in their entirety.</p>

SYNERGY-ACHIEVEING CONSOLIDATED OPERATIONS AND MAINTENANCE (SACOM) CONTRACT

Document Change Log

List of Changes from Draft RFP to Final RFP

This Document Highlights High Level Changes and the Contractor is Responsible for Reviewing the entire RFP

Section	Title	Change
Section J	Attachment J-3, Appendix B	Attachment J-3, Appendix B, page 4, paragraph 1., last sentence was deleted. Attachment J-3, Appendix B, page 4, paragraph 2., "9.5" was changed to "(9) years (5) months". Attachment J-3, Appendix B, throughout the entire document "Work Breakdown Structure" was replaced with "Performance Work Statement", "WBS" changed to "PWS", "Performance Evaluation Board" was changed to "Award Term Option Evaluation Board", and "PEB" changed to "ATB". Attachment J-3, Appendix B, page 11, VII. AWARD TERM OPTION INCENTIVE DISTRIBUTION, paragraph 3., 1st sentence changed "Contract Year 3 begins..." to Contract Period 3 (Oct 1, 2016 - Sept 30, 2017) begins...". Also in the paragraph 3 and 4, "year" was changed to "period". Attachment J-3, Appendix B, page 11, paragraph 4., The following sentence was added at the end of the paragraph "All Award Term Option Incentive Distributions are made by contractual modification by the contracting officer to add the earned Award Term Option to the period of performance at pre-determined prices." The sentence prior to this new sentence was changed as follows: "Additionally, in order to allow sufficient time for the Government to re-procure services, the Government may require continued performance of any services within the limits and at the rates specified in the Contract for a period of 12 months in addition to the FAR clause 52.217-8, Option to Exercise Service from the end of the Contract two-year option period or previously earned contract year." to "Additionally, in order to allow sufficient time for the Government to re-procure services, the Government may require continued performance of any services within the limits and at the rates specified in the Contract for a period of 12 months in addition to the period available in the FAR clause 52.217-8, Option to Extend Service (potential 1-year, 6 months) from the end of the Contract two-year option period or previously earned contract period." Attachment J-3, Appendix B, VIII. ACRONYMS AND DEFINITIONS, was revised to add "ATB Award Term Option Evaluation Board" and "PWS Performance Work Statement" and delete "PEBR Performance Evaluation Board Report" and "WBS Work Breakdown Structure". Attachment J-3, Appendix B, Attachment A, was revised to add a new table. Attachment J-3, Appendix B, Attachment B, the Grading Table Definitions have been revised. Please read table in its entirety.
Section J	Attachment J-4, Wage Determinations	No Changes
Section J	Attachment J-5, Small Business Subcontracting Plan	No Changes
Section J	Attachment J-6, Security Classification	No Changes
Section J	Attachment J-7, Safety and Quality Plans	Safety and Quality Plans deleted and replaced with Personal Identity Verification (PIV) Card Issuance Procedures.
Section J	Attachment J-8, U.S. Government Comparable Rates	No Changes
Section J	Attachment J-9, Government Furnished Property	Equipment and IT Systems have been added to the lists.
Section J	Attachment J-10, Reference Library	Changes in the actual library have been made. Please to to the website and see the newly uploaded documents and changes to other documents.
Section J	Attachment J-11, Phase-In Plan	No Changes
Section J	Attachment J-12, Personal Identity Verification (PIV) Card Issuance Procedures	Moved to Attachment J-7
Section K		
Section K	Representations, Certifications and Other Statements of Offerors	ADDED: K.10. INFORMATION TECHNOLOGY SYSTEMS FROM ENTITIES OWNED, DIRECTED OR SUBSIDIZED BY THE PEOPLE'S REPUBLIC OF CHINA (NFS 1852.225-73) (JUNE 2013) (DEVIATION) ADDED: K.11. REVIEW OF THE OFFEROR'S INFORMATION TECHNOLOGY SYSTEMS SUPPLY CHAIN (NFS 1852.239-71) (APR 2014) (DEVIATION)
Sections L&M		

SYNERGY-ACHIEVEING CONSOLIDATED OPERATIONS AND MAINTENANCE (SACOM) CONTRACT

Document Change Log

List of Changes from Draft RFP to Final RFP

This Document Highlights High Level Changes and the Contractor is Responsible for Reviewing the entire RFP

Section	Title	Change
Sections L&M	Instructions, Conditions, and Notices to Offerors & Evaluation Factors for Award	Sections L&M and Section L attachments have major changes. Please read sections L&M and the Section L Attachments carefully in their entirety.