

ATTACHMENT H

**ORGANIZATIONAL CONFLICTS OF INTEREST
AVOIDANCE PLAN**

RFP NNG15499015R

CONTRACT TBD

Contractor is to provide 30 days **after** contract effective date