


**Stennis Space Center (SSC)
and
Michoud Assembly Facility (MAF)
Laboratory Services Contract
Site Visit**



**December 10, 2014
Building 1100 – Gainesville Conference Room**



Agenda

	Time	Subject
Gerald Norris	9:00 – 9:05	Introduction and Welcome
Gerald Norris	9:05 – 9:30	Procurement
Break	9:30 – 9:40	Break
Load Bus / Depart	9:45	
Tour	10:00 – 11:30	SSC Lab Tour
Break	11:30 – 12:30	Lunch
Load Bus / Depart	12:35	
Tour	1:30 – 3:00	MAF Lab Tour
Return to SSC	3:00	



Safety and Administrative Information

- **Fire exit is at the rear entrance of the conference room. In the event of a fire, you are to exit the front of the building and gather across the street, until further notice.**
- **Restrooms can be found on the first hallway on your left, just outside the exit doors.**
- **The Center portion of building 1100 houses the main cafeteria, a Snack Shop, a Post Office and 2 Banks.**



Goals

- **Opportunity to meet interested parties**
- **Provide an overview of SSC / MAF facilities**
- **RFP questions and comments**
 - Via email only
 - Submitted no later than 3:00 pm CST, December 16, 2014
 - To Leanne.Olson@nasa.gov
 - (cc: Gerald.L.Norris@nasa.gov)



SSC Office of Procurement

Gerald Norris
Contracting Officer



Disclaimer

- **Slides are for information & planning purposes**
- **The solicitation has been posted in Fed Biz Opps & on NASA Acquisition Internet Service (NAIS)**



Responses to Verbal Questions

- **Questions and comments discussed/answered during this site visit are informational only**
- **RFP specific questions must be submitted in writing. Questions are due NLT December 16, 2014**
- **Answers to written questions will be posted to website and will be the official response**



Current Contract Overview

- **SSC Contract Number: NNS10AA47C**
- **Type: Firm Fixed Price, IDIQ**
- **Prime Contractor: A2Research, Inc.**
- **Period of Performance:**
 - **May 1, 2010 – April 30, 2015**
 - **Original Award 5 years (1-yr base, 1-yr option, 3-yr option)**
- **NAICS Code: 541380 -- Testing Laboratories**



Current Contract Overview continued

- **MSFC/MAF Contract Number: NNM09AA20C**
- **Type: Cost Plus (CP)/Award Fee (AF)**
- **Prime Contractor: Jacobs Technology, Inc.**
- **Period of Performance:**
 - **May 1, 2009 – April 30, 2015**



Acquisition

- **Solicitation Number: NNS15530603R**
- **Set Aside: 100% 8(a) set-aside**
- **NAICS Code: 541380 -- Testing Laboratories**
- **Size Standard: \$15M**



LABORATORY SERVICES

- **Laboratory General Services**
- **Metrology Assurance**
- **Measurement Standards and Calibration Laboratory**
- **Gas and Material Analysis Services**
- **Environmental Laboratory Services**
- **Stennis Institutional Geographic Information Systems (SIGIS)**



Procurement Schedule

- **RFP was issued on December 3, 2014**
- **Site Visit – Today**
- **Proposals due 4:30 CST, January 5, 2015**
- **Anticipate contract award late March 2015**
- **30-day phase-in April 2015**



Special Consideration

NOTE TO OFFERORS

Offerors are reminded not to contact incumbent personnel (either directly or through electronic means) during duty hours or at their place of employment, as such contact is disruptive to the performance of the current contract.



Photography

- **Photos are allowed in most areas**
- **Clarification will be provided in areas where photos are not allowed**
- **Photos of computer screens are not allowed**



Stay Connected

Please monitor the websites for release of any updated information regarding this procurement

- **NASA/SSC Business Opportunities Home Page**
Set up your user profile
<https://www.fbo.gov/index>
- **NASA Acquisition Internet Service (NAIS)**
<http://procurement.nasa.gov>



Conclusion

Thank you for attending!

- A copy of this presentation and sign-in sheets will be posted on the websites