	STATEMENT OF WORK
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Start-Up Visit (Item No. 4)

Contractor shall provide a certified/trained Chromalox Representative to provide support for estimated 40 hours at the required Place of Performance [NASA, Kennedy Space Center (KSC)] to perform the required Start-Up Visit for the required supplies [Gas Circulation Heater (Item No. 1) and Heater Controllers (Item No. 2)], as ordered and delivered under this order.  The NASA, KSC Technical Rep is responsible for setting up/assembling and connecting all supplies and to have them operating prior to this required Start-Up Visit. The Contractor shall be required to perform the services during NASA, KSC’s normal business hours.  This required Start-Up Visit include the check-out of all items as to:  mechanical installation, electrical power wiring, control wiring, set up of controls, and electrical checks prior to and after power is applied.  
Service Visit (Item No. 5)
Contractor shall provide a certified/trained Chromalox Representative to provide the required Service Visit at NASA, KSC approximately two to three months after the Start-Up Visit service (Item No. 4) was provided.   The Contractor shall be required to perform the services during NASA, KSC normal business hours.  The required Service Visit includes the check-out of all items to include:  mechanical installation, electrical power wiring, control wiring, controls operation, and electrical checks.  This required Service Visit is for the Contractor to check all out and confirm that all are supplies are operating properly as to the Gas Circulation Heater (Item No. 1) and Heater Controllers (Item No. 2) since the required Start-Up Visit was performed months earlier.   

NOTE:  The NASA, KSC Technical Rep and/or their NASA, KSC Contractor Rep shall coordinate with the Contractor the exact dates of POP each of the required services.  The NASA, KSC Contractor Rep is required to be present while the Chromalox Representative performs the required services.  

All Travel Expenses are to be included in cost of all services.

NOTE:  In quote, please provide breakdown as to Labor Costs and Travel Expenses (breakdown for both visits).

Delivery Date of Drawings:

Contractor shall submit two week aro (thru the NASA KSC Contracting Officer) drawings for review and approval PRIOR to the manufacturing of all items.  
Delivery Dates/Location of required Supplies
Delivery Dates of Item No.’ 1 and 2:  _____________________________________________

Delivery required to be FOB Destination to NASA, KSC in Florida 32899.  
NOTE: Contractor required to deliver all supplies to NASA, KSC prior to start date of POP’s of required services.

Place of Performance of required Contractor Services

NASA, KSC in Florida.  Place - at the Mobile Launcher.
NOTE: The NASA, KSC Technical Representative is responsible for ensuring that all supplies are physically located at the required Place of Performance prior to the POP start date for each required service.  The NASA, KSC Technical Representative is responsible for unboxing, assembling and setting up all supplies (as ordered) so that they are operating prior to each required service.          
Period of Performance (POP) of required Contractor Services
Start-Up Visit (Item No. 4)
 

Tentative POP:  Est to be one month after items are delivered and assembled by NASA KSC. 


Service Visit (Item No. 5) 

Tentative POP:  Est to be two to three months after the date of the Start-Up Visit.  
